

ICC-PE FORM NO. 1
GENERAL INFORMATION

1. Project Title

2. Description of Project

3. Project Location

ICC-PE FORM NO. 1
GENERAL INFORMATION (continued)

4. Total Project Cost*

a. Foreign Funding

Exchange rate:



REPUBLIC OF THE PHILIPPINES
NATIONAL ECONOMIC AND DEVELOPMENT AUTHORITY

QF-ICC-CS-01-07

- Foreign Source* _____
- Local Source _____
- b. Local Funding _____
- Foreign Source* _____
- Local Source _____

5. Summary of Implementation and Cost Schedule

Activity/Component	Year 1				Year N	TOTAL
	Foreign Source		Local Source		...	
	Foreign Cost*	Local Cost	Foreign Cost*	Local Cost	...	
TOTAL					...	

6. Implementing Agency (s) / Firm (s) _____

Prepared by : _____

Telephone Number : _____

Office Address : _____

Date Prepared : _____

*Expressed in foreign currency and peso equivalent

Prepared by	Reviewed by	Approved by
CALIXTO M. MANGILIN	HAZEL S. BALIATAN	JONATHAN L. UY
Chief Economic Development Specialist	OIC Assistant Director and Concurrent Division Chief, ICC Core Division	Director IV, Public Investment Staff and Head, ICC Core Secretariat Head



REPUBLIC OF THE PHILIPPINES
NATIONAL ECONOMIC AND DEVELOPMENT AUTHORITY

ICC-PE FORM NO. 2
SOURCE OF FINANCING

SOURCES OF FINANCING

	YEAR 0	YEAR 1	YEAR 2	YEAR 3	YEAR 5	YEAR N
I. LOCAL SOURCE						
1. Budget Appropriation						
2. Equity ¹						
3. Bonds and Notes						
4. Direct Borrowing						
a) Deposit Money Banks						
b) Specialized Banks (DBP, LBP, PNB)						
c) Thrift Banks						
d) Other financial Institutions						
i) Those regulated by or under supervision of the Central Bank						
e) li) Those not regulated by or under supervision of BSP (e.g. private insurance companies)						

ICC-PE FORM NO. 2
SOURCE OF FINANCING (continued)

¹ For government corporations equity should exclude contributions derived from budgetary appropriations.



REPUBLIC OF THE PHILIPPINES
NATIONAL ECONOMIC AND DEVELOPMENT AUTHORITY

	YEAR 0	YEAR 1	YEAR 2	YEAR 3	YEAR 5	YEAR N
II. FOREIGN SOURCE						
1. <i>Foreign Loans*</i>						
a) <i>Direct Obligation of proponent²</i>						
i) <i>Concessional Loans*</i>						
ii) <i>Commercial Loans*</i>						
b) <i>From Relending Lines*</i>						
i) <i>Concessional Loans*</i>						
ii) <i>Commercial Loans*</i>						
c) <i>Bonds and Notes*</i>						
2. <i>Equity*</i>						
3. <i>Others*</i>						
TOTAL						

*Expressed in foreign currency and peso equivalent

² Indicate whether already approved or yet to be approved by the Central Bank.



REPUBLIC OF THE PHILIPPINES
NATIONAL ECONOMIC AND DEVELOPMENT AUTHORITY

Prepared by	Reviewed by	Approved by
CALIXTO M. MANGILIN	HAZEL S. BALIATAN	JONATHAN L. UY
Chief Economic Development Specialist	OIC Assistant Director and Concurrent Division Chief, ICC Core Division	Director IV, Public Investment Staff and Head, ICC Core Secretariat Head



ICC-PE FORM NO. 3
ESTIMATED PROJECT COST

INVESTMENT PHASE

All cost are expressed in constant prices _____ (indicate year) In _____ Units

	YEAR 0	YEAR 1	YEAR 2	YEAR 3	YEAR 5	YEAR N
I. Civil Works						
a. Equipment / Machinery						
Foreign Exchange Costs	\$					
Local Costs	P					
b. Materials / Supplies						
Foreign Exchange Costs	\$					
Local Costs	P					
c. Labor Costs						
c.1 Supervision and Consultancy Fees						
Foreign Exchange Costs	\$					
Local Costs	P					
c.2 Laborers						
Local Costs (skilled)	P					
Local Costs (unskilled)	P					



ICC-PE FORM NO. 3
ESTIMATED PROJECT COST

INVESTMENT PHASE

All cost are expressed in constant prices _____ (indicate year) In _____ Units

	YEAR 0	YEAR 1	YEAR 2	YEAR 3	YEAR 5	YEAR N
2. Machinery / Equipment						
Foreign Exchange Costs	\$					
Local Costs	P					
3. Land Acquisition Costs	P					
4. Other Investment Phase Costs (specify)						
Foreign Exchange Costs	\$					
Local Costs	P					
5. Total Costs (1-4)						
Total Foreign Exchange Costs	\$					
Total Local Costs	P					
6. Subsidies	P					

What are the subsidized items?

Assumptions:

Prepared by : _____
 Telephone Number : _____
 Office Address : _____
 Date Prepared : _____



REPUBLIC OF THE PHILIPPINES
NATIONAL ECONOMIC AND DEVELOPMENT AUTHORITY

Prepared by	Reviewed by	Approved by
CALIXTO M. MANGILIN	HAZEL S. BALIATAN	JONATHAN L. UY
Chief Economic Development Specialist	OIC Assistant Director and Concurrent Division Chief, ICC Core Division	Director IV, Public Investment Staff and Head, ICC Core Secretariat Head



ICC-PE FORM NO. 4
ANNUAL OPERATIONS AND MAINTENANCE COST

OPERATIONS PHASE

Indicate the year when the Project starts operation _____

<i>ITEM</i>	YEAR 1	YEAR 2	YEAR 3	YEAR 4	YEAR N
1. Equipment / Machinery					
Foreign Exchange Costs	\$				
Local Costs	P				
2. Materials / Supplies					
Foreign Exchange Costs	\$				
Local Costs	P				
3. Labor Costs					
c.1 Supervision and Consultancy					
Foreign Exchange Costs	\$				
Local Costs	P				
c.2 Laborers					
Local Costs (skilled)	P				
Local Costs (unskilled)	P				
4. Utilities (Electricity, Water, etc.)					
Foreign Exchange Costs	\$				
Local Costs	P				
5. Oil Costs					
Foreign Exchange Costs	\$				
Local Costs	P				

ICC-PE FORM NO. 4
ANNUAL OPERATIONS AND MAINTENANCE COST (continued)

OPERATIONAL PHASE

ITEM	YEAR 1	YEAR 2	YEAR 3	YEAR 4	YEAR N
6. <i>Other O & M Costs (Specify)</i>					
Foreign Exchange Costs	\$				
Local Costs	P				
7. Total O&M Costs					
Foreign Exchange Costs	\$				
Local Costs	P				

What are the subsidized items?

Assumptions:

Prepared by : _____
 Telephone Number : _____
 Office Address : _____
 Date Prepared : _____



REPUBLIC OF THE PHILIPPINES
NATIONAL ECONOMIC AND DEVELOPMENT AUTHORITY

Prepared by	Reviewed by	Approved by
CALIXTO M. MANGILIN	HAZEL S. BALIATAN	JONATHAN L. UY
Chief Economic Development Specialist	OIC Assistant Director and Concurrent Division Chief, ICC Core Division	Director IV, Public Investment Staff and Head, ICC Core Secretariat Head



REPUBLIC OF THE PHILIPPINES
NATIONAL ECONOMIC AND DEVELOPMENT AUTHORITY

ICC-PE FORM NO. 5 ESTIMATED PROJECT BENEFITS

Source of Project Benefits

YEAR	VALUE OF BENEFITS	YEAR	VALUE OF BENEFITS
1			
2			
3			
4			
5			
6			
7			
8			
9			
...			

Assumptions:

Prepared by : _____
 Telephone Number : _____
 Office Address : _____
 Date Prepared : _____



REPUBLIC OF THE PHILIPPINES
NATIONAL ECONOMIC AND DEVELOPMENT AUTHORITY

Prepared by	Reviewed by	Approved by
CALIXTO M. MANGILIN	HAZEL S. BALIATAN	JONATHAN L. UY
Chief Economic Development Specialist	OIC Assistant Director and Concurrent Division Chief, ICC Core Division	Director IV, Public Investment Staff and Head, ICC Core Secretariat Head



REPUBLIC OF THE PHILIPPINES
NATIONAL ECONOMIC AND DEVELOPMENT AUTHORITY

ICC-PE FORM NO. 6
LOGICAL FRAMEWORK¹

QF-ICC-CS-01-03

Source of Project Benefits

	Indicators/Targets	Means of Verification ²	Key Assumptions/Risks
1. Goal			
2. Purpose			
3. Outputs			

Assumptions:

¹ Information may be abstracted from the Project's logical framework, where available.

² Please attach an expanded description of the Monitoring and Evaluation System that would be adopted to meet the Results Monitoring and Evaluation requirements.



REPUBLIC OF THE PHILIPPINES
NATIONAL ECONOMIC AND DEVELOPMENT AUTHORITY

Prepared by	Reviewed by	Approved by
CALIXTO M. MANGILIN	HAZEL S. BALIATAN	JONATHAN L. UY
Chief Economic Development Specialist	OIC Assistant Director and Concurrent Division Chief, ICC Core Division	Director IV, Public Investment Staff and Head, ICC Core Secretariat Head



ICC-PE FORM NO. 7a. PROJECT AND FINANCING MILESTONES

Project Title : _____
Agency : _____

A. Project concept/identification

Activity	Target Schedule
1. Project concept/identification	Yes/No
2. Inclusion in PIP/CIIP	Yes/No
3. Project definition or preparation	
4. Project Approval	
<u>GOP Approval</u>	
a. Submission of requirements by Implementing Agency (including respective mother agency/department level endorsement or bureaus/attached agencies)	
i. Feasibility Study	
ii. Project Proposal	
iii. Accomplished ICC Project Evaluation Forms (1-7)	
iv. ICC Project Evaluation Matrix	
v. Project context in the Department's overall national strategy and programs ¹	
vi. DBM-certified budget strategy	
vii. RDC endorsements	
viii. Environmental Compliance Certificate/Certificate of Non-Coverage	
ix. ROW acquisition and resettlement action plan with budget cover	
x. DOF-CAG review (for GOCC and GFI projects)	
xi. NCC review for relending programs	
xii. Information on job creation/employment impact of the project	
xiii. Endorsements from other concerned agencies	
xiv. Location Map	
xv. Advance Procurement Activities ²	
<u>Consulting Services</u>	<u>Consulting Services</u>

¹ Refers to the overview of the concerned Department's national strategy and programs, including overall development outcomes, timelines, and investment requirements and the specific link of the proposed project outputs, timelines and investment requirements to achieve the Department's national strategy and programs.

² Advance procurement is the conduct of procurement activities starting from procurement planning up to conduct of bidding (short of notice of award), prior to effectiveness of the project financing agreement. APAs for ODA-assisted projects may be initiated immediately after project appraisal by the development partner in accordance with the procedures agreed between the development partner and the government. Per DBM Circular Letter No. 2010-9 December 30, 2010, "procuring entities, even without the receipt of allotment issued by DBM should proceed with the procurement processes, starting from procurement planning up to the conduct of bidding" (paragraph 5.5)



REPUBLIC OF THE PHILIPPINES
NATIONAL ECONOMIC AND DEVELOPMENT AUTHORITY

<ul style="list-style-type: none"> • Preparation of TOR and cost-estimates • Advertising • Completion of the consultant short-list and RFP • Issuance of RFP • Receipt of proposals • Evaluation of technical and financial proposals <p><u>Goods/Civil Works</u></p> <ul style="list-style-type: none"> • Preparation of technical specifications and bidding documents • Advertising • Pre-qualification of bidders • Issuance of Bidding documents • Bid opening • Evaluation of technical and financial proposals 	Contract 1	Contract 2	Contract 3	Contract 4	Contract 5
<p><u>Goods/Civil Works</u></p> <ul style="list-style-type: none"> • Preparation of technical specifications and bidding documents • Advertising • Pre-qualification of bidders • Issuance of Bidding documents • Bid opening • Evaluation of technical and financial proposals 	Contract 1	Contract 2	Contract 3	Contract 4	Contract 5

b. ICC Secretariat review/evaluation c. ICC Technical Board review d. ICC Cabinet Committee review e. NEDA Board confirmation of ICC approval	
<u>Development Partner Activities</u> a. Development Partner review of proposals b. Appraisal Mission c. Development Partner review of Appraisal Mission report d. Development Partner issuance of pledge e. Acceptance by Philippine Government of pledge f. Development Partner Approval of the Project	
<u>Project Financing</u> a. Monetary Board Approval in Principle b. DBM Issuance of Forward Obligational Authority c. Technical Discussion/Loan Negotiations (DOF- IFG/BSP-ID/DOJ) d. Issuance of Full Powers e. Signing of Loan Agreement and Exchange of Notes f. Monetary Board Final Approval (DOF-	

B. Investment Phase

A	Target
5. Detailed engineering/design	
6. Procurement Milestones	
<u>Consulting</u>	<u>Consulting Services</u>



REPUBLIC OF THE PHILIPPINES
NATIONAL ECONOMIC AND DEVELOPMENT AUTHORITY

<p><u>Services</u></p> <ul style="list-style-type: none"> • Preparation of TOR and cost-estimates • Advertising • Completion of the consultant short-list and RFP • Issuance of RFP • Receipt of proposals • Evaluation of technical and financial proposals • Contract award • Issuance of Notice to Proceed <p><u>Goods/Civil Works</u></p> <ul style="list-style-type: none"> • Preparation of technical specifications and bidding documents • Advertising • Pre-qualification of bidders • Issuance of Bidding documents • Bid Opening 	Contract 1	Contract 2	Contract 3	Contract 4	Contract 5
<p>7. Project implementation</p> <p>a. Loan/Grant</p> <ul style="list-style-type: none"> • Effectivity Date • Closing Date <p>b. Physical Implementation</p>	Contract 1	Contract 2	Contract 3	Contract 4	Contract 5

c. Post-Investment Phase

Activity	Target
8. Preparation of Project Completion Report	
9. Start of O&M	
10. Conduct of Ex-Post Evaluation	

Prepared by: _____
(Signature over printed name)

Date: _____

Approved by: _____
(Signature over printed name)

Date: _____



Prepared by	Reviewed by	Approved by
CALIXTO M. MANGILIN	HAZEL S. BALIATAN	JONATHAN L. UY
Chief Economic Development Specialist	OIC Assistant Director and Concurrent Division Chief, ICC Core Division	Director IV, Public Investment Staff and Head, ICC Core Secretariat Head