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A. General

Introduction

1.1.

1.2.

1.3.

1.4.

1.5.

1.6.

1.7.

The National Economic and Development Authority (NEDA) as the
Government Procuring Entity intends to engage a Consultant for the Conduct
of the Value Engineering/Value Analysis (VE/VA) Study for Water Security
in Metro Manila (hereinafter called the “Project”) from among those short
listed, in accordance with the Quality-Cost Based Evaluation/Selection
(QCBE/QCBS) process.

Funding for this activity shall be sourced from the VE/VA Fund being
administered under the 2015 Government Appropriations Act (GAA).

Consultants are invited to submit bids composed of a technical proposal and a
financial proposal for Consulting Services required for this Project described
in the Terms of Reference (TOR). Proposals received shall be the basis for
contract negotiations and ultimately for a signed contract with the selected
Consultant. Please note that for this particular procurement, the Eligibility
Requirements, Technical and Financial Proposals shall be simultaneously
submitted in three (3) separate sealed envelopes.

The Project shall not be phased.

Consultants must familiarize themselves with local conditions and take them
into account in preparing their proposals. To obtain firsthand information on
the project and on the local conditions, Consultants are encouraged to visit
NEDA before submitting a proposal and to attend the pre-proposal conference
specified in the Instruction to Bidders (ITB) Clause 7.

Consultants’ costs of preparing their bids and negotiating the contract,
including a visit to the NEDA, are not reimbursable as a direct cost of the
project.

Consultants shall not be under a declaration of ineligibility for corrupt,
fraudulent, collusive, or coercive practices issued by NEDA or any other
authorized institutions in accordance with ITB Clause 3.1.

Conflict of Interest

2.1.

The Consultant is required to provide professional, objective, and impartial
advice and at all times hold the NEDA’s interests paramount, without any
consideration for future work, and strictly avoid situations where a conflict of
interest shall arise with their other projects or their own interests.
Consultants shall not be hired for any project that would be in conflict with
their prior or current obligations to other entities, or that may place them in a
position of not being able to carry out the Project in the best interest of NEDA.
Without limitation on the generality of this rule, Consultants shall not be
hired under the circumstances set forth below:



2.2.

(@)

(b)

(©)

If a Consultant combines the function of consulting with those of civil
works contracting and/or supply of equipment;

If a Consultant is associated with, affiliated to, or owned by a
contractor or a manufacturing firm with departments or design offices
offering services as Consultants unless such Consultant includes
relevant information on such relationships along with a statement in
the Technical Proposal cover letter to the effect that the Consultant
shall limit its role to that of a Consultant and disqualify itself and its
associates from work in any other capacity that may emerge from the
Project (including bidding for any part of the future project). The
contract with the Consultant selected to undertake the Project shall
contain an appropriate provision to such effect; or

If there is a conflict among consulting projects, the Consultant
(including its personnel and subcontractors) and any subsidiaries or
entities controlled by such Consultant shall not be recruited for the
relevant project. The duties of the Consultant depend on the
circumstances of each case. While continuity of consulting services
may be appropriate in particular situations where no conflict exists, a
Consultant cannot be recruited to carry out a project that, by its
nature, shall result in conflict with a prior or current project of such
Consultant. Examples of the situations mentioned are when a
Consultant engaged to prepare engineering design for an
infrastructure project shall not be recruited to prepare an independent
environmental assessment for the same project; similarly, a
Consultant assisting NEDA in privatization of public assets shall not
purchase, nor advise purchasers, of such assets; or a Consultant hired
to prepare TOR for a project shall not be recruited for the project in
question.

Consultants shall not be related to the designated Head of the Procuring
Entity (HOPE) or the designated Head of NEDA, members of the NEDA Bids
and Awards Committee for Consulting Services (NBAC-CS), its Technical
Working Groups (TWG) and Secretariat or the end-user unit, by consanguinity
or affinity up to the third civil degree. The prohibition shall apply as follows:

(@)

(b)
(©)

(d)

If the Consultant is an individual or sole proprietorship, then to
himself;

If the Consultant is a partnership, then to all its officers and members;

If the Consultant is a corporation, then to all its officers, directors and
controlling stockholders; or

If the Consultant is a JV, the provisions of items (a), (b), or (c) of this
Section shall correspondingly apply to each of the members of the said
joint venture, as may be appropriate.



2.3.

2.4.

2.5.

2.6.

Relationship of the nature described above or a failure to comply with the
provisions of this clause will result in the rejection of the Consultant’s
proposals.

Subject to the provisions of ITB Clause 2, any previous or ongoing
participation by the Consultant, its professional staff, or its affiliates or
associates under a contract with NEDA in relation to this Project may result in
the rejection of its proposals. Consultants should clarify their situation in that
respect with the NEDA before preparing its bid.

Failure by a Consultant to fully disclose potential conflict of interest at the
time of proposals submission, or at a later date in the event that the potential
conflict arises after such date, shall result in the NEDA seeking the imposition
of the maximum administrative, civil and criminal penalties up to and
including imprisonment.

Consultants are discouraged to include officials and employees of the
Government of the Philippines (GOP) as part of its personnel. Participation of
officials and employees of the GOP in the Project shall be subject to existing
rules and regulations of the Civil Service Commission (CSC).

Fairness and transparency in the selection process require that Consultants do
not derive unfair competitive advantage from having provided consulting
services related to the Project in question. To this end, the NEDA shall make
available to all the Consultants together with the Bidding Documents all
information that would in that respect give each Consultant a competitive
advantage.

Corrupt, Fraudulent, Collusive, and Coercive Practices

3.1.

The NEDA as well as the Consultants shall observe the highest standard of
ethics during the procurement and execution of the contract. In pursuance of
this policy, the NEDA:

(@ defines, for purposes of this provision, the terms set forth below as

follows:

(1 “corrupt practice” means behavior on the part of officials in the
public or private sectors by which they improperly and
unlawfully enrich themselves, others, or induce others to do so,
by misusing the position in which they are placed, and includes
the offering, giving, receiving, or soliciting of anything of value
to influence the action of any such official in the procurement
process or in contract execution; entering, on behalf of the
GOP, into any contract or transaction manifestly and grossly
disadvantageous to the same, whether or not the public officer
profited or will profit thereby, and similar acts as provided in
Republic Act 3019.

(i)  “fraudulent practice” means a misrepresentation of facts in
order to influence a procurement process or the execution of a



(b)

contract to the detriment of the NEDA, and includes collusive
practices among participating Consultants (prior to or after
proposals submission) designed to establish proposal prices at
artificial, non-competitive levels and to deprive the NEDA of
the benefits of free and open competition.

(iii)  “collusive practices” means a scheme or arrangement between
two or more participating Consultants, with or without the
knowledge of the NEDA, designed to establish proposal prices
at artificial, non-competitive levels.

(iv)  “coercive practices” means harming or threatening to harm,
directly or indirectly, persons, or their property to influence
their participation in a procurement process, or affect the
execution of a contract;

will reject a proposal for award if it determines that the proponent
Consultant recommended for award has engaged in any of the
practices mentioned in this Clause for purposes of competing for the
contract.

3.2.  Further, the NEDA will seek to impose the maximum civil, administrative,
and/or criminal penalties available under applicable laws on individuals and
organizations deemed to be involved in any of the practices mentioned in ITB
Clause 3.1(a).

3.3.  Furthermore, the Funding Source and the NEDA reserve the right to inspect
and audit records and accounts of a Consultant in the selection for and
performance of a contract themselves or through independent auditors as
reflected in the GCC Clause 47.

Consultant’s Responsibilities

4.1. The Consultant or its duly authorized representative shall submit a sworn
statement in the form prescribed in Section IV. Proposal Forms as required in
ITB Clause 1.1(a).

4.2.  The Consultant is responsible for the following:

(@)
(b)

(©)

(d)

(€)

Having taken steps to carefully examine all of the Bidding Documents;

Having acknowledged all conditions, local or otherwise, affecting the
implementation of the contract;

Having made an estimate of the facilities available and needed for this
Project, if any;

Having complied with its responsibility to inquire or secure
Supplemental/Bid Bulletin/s as provided under ITB Clause 8.3.

Ensuring that it is not “blacklisted” or barred from bidding by the GOP
or any of its agencies, offices, corporations, or LGUs, including foreign

7



4.3.

44.

4.5.

4.6.

4.7.

government/foreign or international financing institution whose
blacklisting rules have been recognized by the Government
Procurement Policy Board (GPPB);

) Ensuring that each of the documents submitted in satisfaction of the
procurement requirements is an authentic copy of the original,
complete, and all statements and information provided therein are true
and correct;

(9) Authorizing the HOPE or his duly authorized representative/s to verify
all the documents submitted;

(h) Ensuring that the signatory is the duly authorized representative of the
Consultant, and granted full powers and authority to do, execute and
perform any and all acts necessary and/or to represent the Consultant
in the procurement process, with the duly notarized Secretary’s
Certificate attesting to such fact, if the Consultant is a corporation,
partnership, cooperative, or joint venture;

(i) Complying with the disclosure provision under Section 47 of the Act in
relation to other provisions of Republic Act 3019; and

() Complying with existing labor laws and standards, if applicable.

Failure to observe any of the above responsibilities shall be at the risk of the
Consultant concerned.

It shall be the sole responsibility of the proponent Consultant to determine
and to satisfy itself by such means as it considers necessary or desirable as to
all matters pertaining to this Project, including: (a) the location and the nature
of the contract, project, or work; (b) climatic conditions; (c) transportation
facilities; (c) nature and condition of the terrain, geological conditions at the
site communication facilities, requirements, location and availability of
construction aggregates and other materials, labor, water, electric power and
access roads; and (d) other factors that may affect the cost, duration and
execution or implementation of the contract, project, or work.

The NEDA shall not assume any responsibility regarding erroneous
interpretations or conclusions by the Consultant out of the data furnished by
the NEDA.

Before submitting their proposals, the Consultants are deemed to have
become familiar with all existing laws, decrees, ordinances, acts and
regulations of the GOP which may affect the contract in any way.

The Consultant shall bear all costs associated with the preparation and
submission of his proposals, and the NEDA will in no case be responsible or
liable for those costs, regardless of the conduct or outcome of the selection
process.

Consultants should note that the NEDA will only open proposals only from
those that have been shortlisted.
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Origin of Associated Goods

There is no restriction on the origin of Goods other than those prohibited by a
decision of the United Nations Security Council taken under Chapter VII of the
Charter of the United Nations.

Subcontracts

6.1.

6.2.

6.3.

The Consultant may not subcontract portions of the Consulting Services
except to an extent as may be approved by the NEDA. However,
subcontracting of any portion shall not relieve the Consultant from any
liability or obligation that may arise from the contract for this Project.

Subcontractors must comply with the eligibility criteria and the documentary
requirements specified in Section 2 of the Eligibility Documents as attached in
the Request for Expression of Interest (REI). In the event that any
subcontractor is found by the NEDA to be ineligible, the subcontracting of
such portion of the Consulting Services shall be disallowed.

The Consultant shall identify the subcontractor to whom a portion of the
Consulting Services will be subcontracted at any stage of the selection process
or during contract implementation. The Consultant shall include the required
documents as part of the technical component of its proposals.

B. Contents of Bidding Documents

Pre-Proposal Conference

7.1.

7.2.

7.3.

A pre-proposal conference shall be held on 10 November 2015 (Tuesday),
1:00 PM, at the 4/F OADG-IP Conference Room, National Economic and
Development Authority (NEDA) 12 St. Josemaria Escriva Drive, Ortigas
Center, Pasig City 1605 to clarify and address the Consultants’ questions on
the technical and financial components of this Project.

Consultants are encouraged to attend the pre-proposal conference to ensure
that they fully understand the NEDA’s requirements. Non-attendance of the
Consultant will in no way prejudice its proposals; however, the Consultant is
expected to know the changes and/or amendments to the Bidding Documents
discussed during the pre-proposal conference.

All Consultants’ representative/s shall secure and bring a written authority
from their authorized official (e.g., president, governing boards if
Corporation) to be presented to the NBAC-CS during the Pre-Proposal
Conference stating that said representative is an authorized person to speak
for on behalf of their office/company.

Any statement made at the pre-proposal conference shall not modify the terms
of the Bidding Documents unless such statement is specifically identified in
writing as an amendment thereto and issued as a Supplemental/Bid Bulletin.



10.

Clarifications and Amendments to Bidding Documents

8.1. Consultants may request for clarifications on any part of the Bidding
Documents for an interpretation. Such a request must be made in writing and
submitted to the NBAC-CS at least ten (10) calendar days before the deadline
set for the submission and receipt of proposals.

8.2.  Supplemental/Bid Bulletins may be issued upon the NBAC-CS’s initiative for
purposes of clarifying or modifying any provision of the Bidding Documents
not later than seven (7) calendar days before the deadline for the submission
and receipt of proposals. Any modification to the Bidding Documents shall be
identified as an amendment.

8.3.  Any Supplemental/Bid Bulletin issued by the NBAC-CS shall also be posted
on the Philippine Government Electronic Procurement System (PhilGEPS)
and the website of the NEDA concerned, if available. It shall be the
responsibility of all Consultants who secure the Bidding Documents to
inquire and secure Supplemental/Bid Bulletins that may be issued by the
NBAC-CS. However, Consultants who have submitted proposals before the
issuance of the Supplemental/Bid Bulletin must be informed and allowed to
modify or withdraw their proposals in accordance with ITB Clause 20.

C. Preparation of Proposals

Language of Proposal

The proposals, as well as all correspondence and documents relating to the proposals
exchanged by the Consultant and the NEDA, shall be written in English. Supporting
documents and printed literature furnished by the Consultant may be in another
language provided they are accompanied by an accurate translation in English
certified by the appropriate embassy or consulate in the Philippines, in which case the
English translation shall govern, for purposes of interpretation of the proposals.

Documents Comprising the Proposals: Technical Proposal

10.1. While preparing the Technical Proposal, Consultants must give particular
attention to the following:

@ The Technical Proposal should not include any financial information.
Any Technical Proposal containing financial information shall be the
accountability and responsibility of the Consultants and shall not in
any way prejudice, affect or deter the selection process, including
disqualification of the Consultant.

(b) The number of professional staff-months shall be based on the number
of professional staff-months estimated by the Consultant. Consultants
are given the flexibility in determining and proposing the most
appropriate time input / man-months of the identified/proposed expert
relative to the realization of the required activities and/or outputs under
the TOR.

10



(©) The Consultant/s must, at a minimum, have the experience indicated in
the TOR preferably working under conditions similar to those
prevailing in the Republic of the Philippines.

(d) Preferably no alternative professional staff shall be proposed, and only
one Curriculum Vitae (CV) may be submitted for the position or each
of the positions.

(e) Deviations from the TOR in terms of scope and schedule of activities
and number of positions/personnel may be allowed as long as justified,
and will not consequently lead to financial proposals exceeding the
Approved Budget for the Contract (ABC) and will not deviate by more
than twenty percent (i.e., £ 20%) from the allocated budgets for
remuneration and reimbursable expenses indicated in the TOR.

10.2. The Technical Proposal shall contain the following information/documents:

@) Proposal security as prescribed in ITB Clause 15. If the
proponent/Consultant opts to submit the proposal security in the form
of:

Q) a bank draft/guarantee or an irrevocable Letter of Credit issued
by a foreign bank, it shall be accompanied by a confirmation
from a Universal or Commercial Bank; or

(i) a surety bond accompanied by a certification coming from an
authorized Insurance Commission that a surety or insurance
company is authorized to issue such instrument.

(b) Information indicated in the paragraphs below must be provided by the
Consultant and each partner and/or subcontractor, if any, following the
formats described in the Section IV. Proposal Forms:

Q) A brief description of the organization and outline of recent
experience of the Consultant and each partner and/or
subcontractor on projects of a similar and related nature as
required in form TPFE 2. Consultant’s References. For each
project, the outline should indicate inter alia, the project,
contract amount and the Consultant’s involvement.
Information should be provided only for those projects for
which the Consultant was legally contracted by itself or as one
of the major participating Consultants within an association or
joint venture (JV). Whenever applicable, the experience of
individual experts from projects completed independently or
when associated with Consultants other than the one with
whom the individual is currently associated with cannot be
claimed as the experience of the current Consultant or any one
of its partners and/or subcontractors, but can be claimed by the
individuals themselves in their CVs. Consultants should be
prepared to substantiate the claimed experience if so requested
by the NBAC-CS.

11



(i)

(iii)

(iv)

(v)

(vi)

(vii)

(viii)

(ix)

A concise, complete, and logical description of how the
Consultant/s shall carry out the services to meet all
requirements of the TOR.

A work plan showing in graphical format (bar chart) the timing
of major activities, anticipated coordination meetings, and
deliverables such as reports required under the TOR.

A Time Schedule (TPE 7. Time Schedule for Professional
Personnel) indicating clearly the estimated duration in terms of
person-months (shown separately for work in the field and in
the home office) and the proposed timing of each input for each
nominated expert, including domestic experts, if required, using
the format shown. The schedule shall also indicate when
experts are working in the project office and when they are
working at locations away from the project office.

An organization chart indicating relationships amongst the
Consultant and any partner and/or subcontractor, the NEDA,
the Funding Source and the GOP, and other parties or
stakeholders, if any, involved in the project.

Comments, if any, on the TOR (TPE 3. Comments and
Suggestions of Consultant on the Terms of Reference and on
Data, Services, and Facilities to be Provided by the NEDA) to
improve performance in carrying out the Project.
Innovativeness shall be appreciated, including workable
suggestions that could improve the quality/effectiveness of the
Project. In this regard, unless the Consultant clearly states
otherwise, it shall be assumed by the NEDA that work required
to implement any such improvements, are included in the
inputs shown on the Consultant’s Schedule.

The name, age, nationality, background employment record,
published studies/papers and professional experience of the
Consultant/s including ongoing projects, with particular
reference to the type of experience required for the tasks
assigned should be presented in the CV format shown in TPF 6.
Format of Curriculum Vitae (CV) for Proposed Professional
Staff.

Only one CV for the Consultant/each of the Consultants
involved in the Project may be submitted for the position/each
position.

The NEDA requires that the Consultant/s confirm that the
content of his/her CV is correct and the Consultant
himself/herself should sign the certification of the CV. In
addition, the expert should submit a signed written commitment
stating that the expert shall work for the Project once awarded

12



11.

the contract. A zero rating shall be given to a nominated expert
if the expert:

(ix.1) failed to state nationality on the CV; or

(ix.2) the CV is not signed in accordance with paragraph (ix)
above.

(©) Sworn statement in accordance with Section 25.2(b) (iv) of the Revised

IRR of RA 9184 and using the form prescribed in Section IV. Proposal
Forms.

Documents Comprising the Proposals: Financial Proposal

11.1.

11.2.

11.3.

11.4.

11.5.

11.6.

All information provided in a Consultant’s Financial Proposal shall be treated
as confidential. The Financial Proposal must be submitted in hard copy using
the format shown in Financial Proposal Forms.

The Financial Proposal requires completion of six (6) forms, particularly, FPF
1, FPF 2, and FPF 3.FPF 1. Financial Proposal Submission Form should form
the covering letter of the Financial Proposal. Form FPF 2. Summary of
Costs.FPF 3. Breakdown of Price per Activity.

The Consultant/s, and corresponding inputs, identified in Financial Proposal
Forms, must match the expert/s and respective inputs shown in Technical
Proposal Forms.

The Consultant shall be subject to Philippine taxes on amounts payable by the
NEDA under the contract through mandated withholding by local tax
authorities of specified percentages of such amounts or otherwise. The NEDA
shall withhold the applicable withholding taxes as implemented under existing
revenue regulations [e.g., 5% - Value Added Tax (VAT) and 2% - Expanded
Withholding Tax (EWT)].

The Financial Proposal should clearly estimate, as a separate amount, the local
taxes (including social security), duties, fees, levies, and other charges
imposed under the applicable law, on the Consultants, the subcontractors, and
its personnel (other than Philippine Nationals or permanent residents of the
Philippines).

Total calculated financial proposal prices, as evaluated and corrected for
minor arithmetical corrections, such as computational errors, which exceed the
approved budget for the contract (ABC) of SIX MILLION PESOS
(PhP6,000,000.00), inclusive of all applicable government taxes and charges,
professional fees, and other incidental and administrative costs which shall be
paid on a reimbursement basis, shall not be considered.

13



12.

13.

14,

15.

Alternative Proposals

Consultants shall submit only one proposal and shall not associate with any other
entity other than those already provided in its eligibility documents and allowed by
the NEDA.

Proposal Currencies

13.1.

13.2.

13.3.

All proposal prices shall be quoted in Philippine Pesos. However, for purposes
of proposal evaluation, proposals denominated in foreign currencies shall be
converted to Philippine currency based on the exchange rate prevailing on the
day of the opening of proposals.

If so allowed in accordance with ITB Clause 13.1, the NEDA for purposes of
proposal evaluation and comparing the proposal prices will convert the
amounts in various currencies in which the proposal price is expressed to
Philippine Pesos at the exchange rate as published in the Bangko Sentral ng
Pilipinas (BSP) reference rate bulletin on the day of the opening of proposals.

Payment of the contract price shall be made in Philippine Pesos.

Proposal Validity

14.1.

14.2.

Proposals shall remain valid until one hundred twenty (120) calendar days
from the date of the opening of proposals.

In exceptional circumstances, prior to the expiration of the proposal validity
period, the NEDA may request Consultants to extend the period of validity of
their proposals. The request and the responses shall be made in writing. The
proposal security described in ITB Clause 15 should also be extended
corresponding to, at least, the extension of the proposal validity period. A
Consultant may refuse the request without forfeiting its proposal security, but
his proposal shall no longer be considered for further evaluation and award. A
Consultant granting the request shall not be required or permitted to modify
its bid.

Proposal Security

15.1.

The proposal security, issued in favor of the NEDA shall be equal to the
percentage of the ABC in accordance with the following schedule:

Amount of Proposal Security

Form of Proposal Security (Equal to Percentage of the ABC)

a) Cash or cashier’s/manager’s
check issued by a Universal or Two percent (2%)
Commercial Bank.

14



15.2.

15.3.

15.4.

15.5.

b) Bank draft/guarantee or
irrevocable letter of credit issued
by a Universal or Commercial
Bank: Provided, however, that it
shall be confirmed or
authenticated by a Universal or
Commercial Bank, if issued by a
foreign bank.

c) Surety bond callable upon
demand issued by a surety or
insurance company duly
certified by the Insurance
Commission as authorized to
issue such security.

d) Any combination of the | Proportionate to share of form with
foregoing. respect to total amount of security

Five percent (5%)

The proposal security should be valid until 120 calendar days from the date of
opening of proposals, i.e., 23 November 2015. Any proposal not
accompanied by an acceptable proposal security shall be rejected by the
NEDA as non-responsive during the technical proposal evaluation stage.

No proposal securities shall be returned to the Consultants after the opening
of proposals and before contract signing, except to those that failed or declared
as post-disqualified, upon submission of a written waiver of their right to file a
motion for reconsideration and/or protest. Without prejudice on its forfeiture,
proposal securities shall be returned only after the proponent with the Highest
Rated and Responsive Proposal has signed the contract and furnished the
performance security, but in no case later than the expiration of the proposal
security validity period indicated in ITB Clause 14.

Upon signing and execution of the contract pursuant to ITB Clause 30, and the
posting of the performance security pursuant to ITB Clause 31, the
Consultant’s proposal security will be discharged, but in no case later than
the proposal security validity period as indicated in ITB Clause 14.

The proposal security may be forfeited:
@ if a Consultant:

Q) withdraws its proposal during the period of proposal validity
specified in ITB Clause 14;

(i) does not accept the correction of errors pursuant to ITB Clause
11.6;

(iii)  fails to submit the requirements within the prescribed period or
a finding against their veracity as stated in ITB Clause 27.2; or

(iv)  The following are additional grounds for forfeiture of the
proposal security:

15



15.6.

15.7.

Submission of eligibility requirements containing false
information or falsified documents.

Submission of proposals that contain false information or
falsified documents, or the concealment of such information
in the proposals in order to influence the outcome of
eligibility screening or any other stage of the public
bidding.

. Allowing the use of one’s name, or using the name of

another for purposes of public bidding.

. Withdrawal of a proposal, or refusal to accept an award, or

enter into contract with the Government without justifiable
cause, after the Consultant had been adjudged as having
submitted the Highest Rated Proposal.

Refusal or failure to post the required performance security
within the prescribed time.

Refusal to clarify or validate in writing its proposal during
post-qualification within a period of seven (7) calendar days
from receipt of the request for clarification.

. Any documented unsolicited attempt by a Consultant to

unduly influence the outcome of the selection in his favor.

. All other acts that tend to defeat the purpose of the

competitive bidding, such as habitually withdrawing from
the procurement process, submitting late proposals or
patently insufficient proposal, for at least three (3) times
within a year, except for valid reasons.

if the successful Consultant:
fails to sign the contract in accordance with 1TB Clause 30; or

fails to furnish performance security in accordance with 1TB
Clause 31.

In order to enhance competition and Consultants® participation, reduce
transactional costs, and promote economy in procurement activities of the
government, the Consultant shall have the option to submit a duly notarized
Bid Securing Declaration (BSD) in lieu of the proposal security in the form
and amount enumerated under Section 15.1.

BSD is an undertaking by a prospective Consultant, committing to pay the
corresponding fine and be suspended for a period of time from being qualified
to participate in any government procurement activity in the event it violates
any of the conditions stated therein.
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15.8.

15.9.

15.10.

15.11.

15.12.

The BSD shall comply with the standard format attached hereto as Annex “A”
and shall be submitted to the procuring entity in the manner prescribed under
Sections 25 and 27 of the Revised IRR or RA 9184.

The BSD shall be valid for a reasonable period determined by the HOPE
concerned and indicated in the bidding documents, which in no case shall
exceed one hundred twenty (120) calendar days from the date of the opening
of technical proposals, unless duly extended by the proponent upon the request
of the HOPE.

The BSD shall automatically expire in the following instances:

a.) Upon expiration of the proposal validity period, or any extension
thereof pursuant to Section 28.2 of the Revised IRR or RA 9184;

b.) When all proponents are declared ineligible or post-disqualified and,
upon receipt of the notice therefore, either failed to timely file a request for
reconsideration or filed a waiver to avail of said right;

c.) When the Consultant declared as having the Highest Rated and
Responsive Proposal has furnished the performance security and signed
the contract.

The BSD shall be enforced when the Consultant commits any of the
following:

a.) Withdraws its proposal during the period of proposal validity required in
the bidding documents; or

b.) Fails or refuses to accept the award and enter into contract or perform any
and all acts necessary to the execution of the contract, in accordance with
the bidding documents, after having been duly notified of the acceptance
of its Proposal during the period of proposal validity.

Commission of any of the acts mentioned in Section 15.11 shall merit the
following sanctions:

a.) Penalty of automatic blacklisting for two (2) years in all government
procurement activities; and

b.) Payment of fine equivalent to the amount in cash subject to the following
rules:

i) In case of multiple proponents, the difference between the
evaluated Financial Proposal prices of the Consultant with the
Highest Rated Proposal and the Consultant with the next Highest
Rated Proposal, and so on. However, as regards the Consultant
with the highest rated proposal, the amount shall be based on the
difference between the evaluated financial proposal price and the
ABC.
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i) In case of a single proponent, the difference between the evaluated
financial proposal price and the ABC.

15.13. Notwithstanding the provisions of the Uniform Guidelines for Blacklisting of

Manufacturers, Suppliers, Distributors, Contractors and Consultants, the
following provisions shall govern the blacklisting for purposes of this
Guidelines:

a.) The NEDA shall immediately issue the blacklisting order upon
determination of the grounds for enforcement of the BSD provided in
Section 15.11 hereof.

b.) Only in cases where the Notice of Award (NOA) is not in conformity with
the Bidding Documents may the blacklisted Consultant file a motion for
reconsideration with the HOPE within three (3) calendar days from receipt
of the blacklisting order.

c.) The blacklisted Consultant shall only be delisted upon the expiration of
the period of penalty and payment of the fine.

16. Format and Signing of Proposals

16.1.

16.2.

16.3.

16.4.

16.5.

Consultants shall submit their proposals through their duly authorized
representative using the appropriate forms provided in Section V. Proposal
Forms on or before the deadline specified in the ITB Clause 18 in three (3)
separate sealed proposal envelopes, and which shall be submitted
simultaneously. The first shall contain the Eligibility Documents, the second
shall contain the technical proposal, and the third shall contain the financial
proposal. Please note that for this particular procurement, the Eligibility
Documents, Technical and Financial Proposals are to be submitted
simultaneously.

Forms as mentioned in ITB Clause 16.1 must be completed without any
alterations to their format, and no substitute form shall be accepted. All blank
spaces should be filled in with the information requested.

The Consultant shall prepare an original of the first, second, and third
envelopes as described in Eligibility Data Sheet and ITB Clauses 10 and 11,
respectively. In addition, the Consultant_is required to submit four (4) copies
of the first, second, and third envelopes. In the event of any discrepancy
between the original and the copies, the original shall prevail.

The proposal, except for unamended printed literature, should be signed, and
each and every page thereof should be initialed, by the duly authorized
representative/s of the Consultant.

Any interlineations, erasures, or overwriting shall be valid only if they are
signed or initialed by the duly authorized representative/s of the Consultant.
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17.

18.

Sealing and Marking of Proposals

17.1.

17.2.

17.3.

17.4.

17.5.

Consultants shall enclose their original Eligibility Documents in one sealed
envelope marked “ELIGIBILITY DOCUMENTS”, technical proposal
described in ITB Clause 10, in another sealed envelope marked “ORIGINAL -
TECHNICAL PROPOSAL”, and the original of their financial proposal in
another sealed envelope marked “ORIGINAL - FINANCIAL PROPOSAL”,
sealing them all in an outer envelope marked “ORIGINAL BID”.

Each copy of the first, second, and third envelopes shall be similarly sealed
duly marking the inner envelopes as “COPY NO.  ELIGIBILITY
DOCUMENTS”, “COPY NO. - TECHNICAL PROPOSAL” and “COPY
NO. - FINANCIAL PROPOSAL” and the outer envelope as “COPY NO.

”, respectively. These envelopes containing the original and the copies

shall then be enclosed in one single envelope.

Each Participating Consultant should submit one (1) original and four (4)
copies of the first, second, and third components of its proposals. The original
and the number of copies of the proposals should be typed or written in
indelible ink and should be signed by the proponent or its duly authorized
representative/s.

All envelopes should:

@) contain the name of the contract to be bid in capital letters;

(b) bear the name and address of the Consultant in capital letters;
(©) be addressed to the NBAC-CS identified in ITB Clause 8.1;

(d) bear the specific identification of this bidding process indicated in the
Request for Expression of Interest; and

(e) bear a warning “DO NOT OPEN BEFORE...” the date and time for the
opening of bids, in accordance with ITB Clause 18.

If bids are not sealed and marked as required, the NEDA will assume no
responsibility for the misplacement or premature opening of the bid.

D. Submission of Proposals

Deadline for Submission of Proposals

The Eligibility Documents, Technical and Financial Proposals must be received by
the NBAC-CS, 4" Floor, at #12 Saint Josemaria Escriva Drive, Ortigas Center, Pasig
City 1605 on or before 23 November 2015 at 12:00 NN.
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19. Late Proposals

Any proposals submitted after the deadline for submission and receipt of proposals
prescribed by the NEDA, pursuant to ITB Clause 18, shall be declared “Late” and
shall not be accepted by the NEDA.

20.  Modification and Withdrawal of Proposals

20.1.

20.2.

20.3.

20.4.

The Consultant may modify its proposals after it has been submitted,;
provided that the modification is received by the NBAC-CS prior to the
deadline prescribed for submission and receipt of proposals. The Consultant
shall not be allowed to retrieve its original proposals, but shall be allowed to
submit another proposal equally sealed, properly identified, linked to its
original proposal marked as “ELIGIBILITY MODIFICATION”,
“TECHNICAL MODIFICATION” or “FINANCIAL MODIFICATION” and
stamped “received” by the NBAC-CS. Proposals modifications received after
the applicable deadline shall not be considered and shall be returned to the
Consultant unopened.

A Consultant may, through a letter of withdrawal, withdraw its proposals
after it has been submitted, for valid and justifiable reason; provided that the
letter of withdrawal is received by the NBAC-CS prior to the deadline
prescribed for submission and receipt of proposals.

Proposals requested to be withdrawn in accordance with ITB Clause 20.1 shall
be returned unopened to the Consultants. A Consultant may also express its
intention not to participate in the selection process through a letter which
should reach and be stamped by the NBAC-CS before the deadline for
submission and receipt of proposals. A Consultant that withdraws its
proposals shall not be permitted to submit another proposal, directly or
indirectly, for the same contract.

No Proposals may be modified after the deadline for submission of proposals.
No proposal may be withdrawn in the interval between the deadline for
submission of proposals and the expiration of the period of proposal validity
specified by the Consultant on the Financial Proposal Form. Withdrawal of a
proposal during this interval shall result in the forfeiture of the Consultant’s
proposal security, pursuant to ITB Clause 15.5, and the imposition of
administrative, civil, and criminal sanctions as prescribed by R.A. 9184 and its
Revised IRR.

E. Evaluation and Comparison of Proposals

21. Process to be Confidential

21.1.

Members of the NBAC-CS, including its staff and personnel, as well as its
Secretariat and Special Technical Working Group (STWG), are prohibited
from making or accepting any kind of communication with any Consultant
regarding the evaluation of their proposals until the issuance of the NOA,
unless otherwise allowed in the case of ITB Clause 22.
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22,

23.

24,

21.2. Any effort by a proponent to influence the NEDA in the NEDA'’s decision in
respect of proposals evaluation, proposal comparison or contract award will
result in the rejection of the Consultant’s proposals.

Clarification of Proposals

To assist in the evaluation, comparison and post-qualification of the proposals, the
NBAC-CS may ask in writing any Consultant for a clarification of its proposals. All
responses to such requests for clarification shall be in writing. Any clarification
submitted by a Consultant in respect to its proposals and that is not in response to a
request by the NEDA shall not be considered.

Proposals Evaluation

23.1. For the evaluation of proposals, numerical ratings shall be used. In case of
individual scoring by the technical evaluators and in order to eliminate bias in
evaluating the proposals, the highest and lowest scores for each Consultant
for each criterion shall not be considered in determining the average scores of
the Consultants, except when the evaluation is conducted in a collegial
manner.

23.2. For complex or unique undertakings, such as those involving new
concepts/technology, participating short listed Consultants may be required,
at the option of the NEDA, to make an oral presentation to be presented by
each Consultant, or its nominated Project Manager or head, in case of
consulting firms, within fifteen (15) calendar days after the deadline for
submission of Proposals.

23.3. The entire evaluation of the Eligibility Requirements, Technical and Financial
Proposals, including the submission of the results thereof to the Approving
Authority of the NEDA for approval, shall be completed in not more than
twenty-one (21) calendar days after the deadline for receipt of proposals. The
proposals with the highest rank shall be identified as the Highest Rated
Proposal. The Approving Authority of the NEDA shall approve or disapprove
the recommendations of the NBAC-CS within two (2) calendar days after
receipt of the results of the evaluation from the NBAC-CS.

23.4. All participating short listed Consultants shall be furnished the results
(ranking and total scores only) of the evaluation after the approval by the
Approving Authority of the NEDA of the ranking. Said results shall also be
posted in the PhilGEPS and the website of the NEDA, if available, for a
period of not less than seven (7) calendar days.

Opening and Evaluation of Proposals

24.1. The NBAC-CS, with the assistance of its Technical Working Group and/or
Secretariat, as necessary, shall conduct a detailed evaluation of proposals
following the procedures below depending on the evaluation procedure
identified in the Request for Expression of Interest and ITB Clause 1.1.
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24.2.

The opening of the Eligibility Documents shall be on 23 November 2015,
1:00 PM at the 4™ Floor Conference Room, National Economic and
Development Authority (NEDA), #12 Saint Josemarid Escriva Drive, Ortigas
Center, Pasig City 1605.

The bidders or their duly authorized representatives may attend the opening of
bids. All Consultants’ representative/s shall secure and bring a written
authority from their authorized official (e.g., president, governing boards if
Corporation) to be presented to the NBAC-CS during the Opening of
Technical Proposals stating that said representative is an authorized person to
speak for and in behalf of their office/company.

Only those Consultants that passed the Eligibility Screening and met the
minimum required score shall have their Technical and Financial Proposals
evaluated.

The opening of the Technical and Financial Proposals shall be announced by
the NBAC-CS through a Notice to the shortlisted Consultants.

For the evaluation procedure of Quality-Cost Based, the following processes
for the opening and evaluation of technical proposals shall be adopted:

a) The technical proposal together with the financial proposal shall be
considered in the evaluation of Consultants. The technical proposals
shall be evaluated first using the criteria in ITB Clause 24.2. The
financial proposals of the Consultants who meet the minimum technical
score shall then be opened.

b) The financial proposal is given a weight of twenty percent (20%) while
the weight of the technical criteria shall be eighty percent (80%). The
BAC shall rank the Consultants in descending order based on the
combined numerical ratings of their technical and financial proposals
and identify the Highest Rated Proposal.

c) The Head Approving Authority of the NEDA shall approve or disapprove
the recommendations of the NBAC-CS within two (2) calendar days after
receipt of the results of the evaluation from the NBAC-CS.

d) After approval by the Head Approving Authority of the NEDA of the
Highest Rated Proposal, the NBAC-CS shall, within three (3) calendar
days, notify and invite the Consultant with the Highest Rated Proposal
for negotiation in accordance with ITB Clause 26.

The NBAC-CS, with the assistance of its Technical Working Group and/or
Secretariat, as necessary, evaluates the Technical Proposals on the basis of
their compliance with the requirements under ITB Clause 10 and
responsiveness to the TOR using the following criteria:

@ Qualifications of key Consultant/s to perform the duties for the Project
and general qualifications and skills and competence including
education and training of the key Consultant/s;
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(b)

(©)

Experience and capability of the Consultant which include records of
previous engagement and quality of performance in similar and in other
projects; relationship with previous and current clients; and, overall
work commitments, geographical distribution of current/impending
projects and attention to be given by the Consultant. The suitability of
the Consultant to the Project shall consider both the overall
experiences of the firm and/or the individual experience/s of the key
Consultant/s including the times when employed by other
Consultants/firms; and

Plan of approach and methodology with emphasis on the clarity,
feasibility, innovativeness and comprehensiveness of the plan approach,
and the quality of interpretation of project problems, risks, and
suggested solutions.

24.3. The NBAC-CS shall assign numerical weights to each of the above criteria
indicated below. A proposal shall be rejected at this stage if it does not
respond to important aspects of the TOR or if it fails to achieve the minimum
Technical Score (St) indicated below.

The numerical weights for each criterion are as follows:

Criteria Weights
1. Experience and Capability of Firm 10
2. Key Personnel Proposed to be assigned to the 50
Project
3. Plan Approach and Methodology 40

The minimum St required to pass is 70 points provided that no score for each
criterion is lower than 50 points.

The attention of the Consultant is drawn to Technical Proposal Forms

24.4. Technical Proposals shall not be considered for evaluation in any of the
following cases:

(@)
(b)

(©)

late submission, i.e., after the deadline set in the ITB Clause 18;

failure to submit any of the technical requirements provided under this
ITBand TOR; or

the Consultant that submitted Proposals or any of its partner and/or
subcontractor belongs to one of the conflict of interest cases as
described in ITB Clause 2.1 and failed to make a proper statement to
that effect in the cover letter.
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25.

Opening and Evaluation of Financial Proposals

25.1.

25.2.

Financial Proposals shall be opened within one (1) week upon notification of
Consultants passing the minimum qualifying mark for technical proposals at
the OADG-IP Conference Room, 4" Floor, NEDA sa Pasig Building, #12
Saint Josemaria Escriva Drive, Ortigas Center, Pasig City.

Financial Proposals shall be opened in the presence of Consultants which
opted to send representative/s provided that they bring with them a written
authority from their authorized official (e.g., president, governing boards if
Corporation) to be presented to the NBAC-CS during the opening of the
financial proposal stating that said representative is an authorized person to
speak for and in behalf of their office/company.

The Financial Proposals opened shall be evaluated based on the evaluation
procedure indicated in ITB Clause 1.1 using the corresponding procedure
provided below.

After the evaluation of quality is completed, the NEDA shall notify those
Consultants whose technical proposals did not meet the minimum qualifying
mark or were considered non-responsive to the Bidding Documents and TOR,
indicating that their Financial Proposals shall be returned unopened after
completing the selection process. The NEDA shall simultaneously notify the
Consultants that have secured the minimum qualifying mark, indicating the
date and time set for opening the Financial Proposals. The notification may
be sent by registered letter, facsimile, or electronic mail.

The Financial Proposals shall be opened in the presence of the Consultants’
representatives who choose to attend. The name of the Consultant, the quality
scores, and the proposed prices shall be read aloud and recorded when the
Financial Proposals are opened. The NEDA shall prepare minutes of the
proposals opening.

The NBAC-CS shall determine whether the Financial Proposals are complete,
i.e., whether all the documents mentioned in ITB Clause 11 are present and all
items of the corresponding Technical Proposals that are required to be priced
are so priced. If not, the NEDA shall reject the proposal. The NBAC-CS shall
correct any computational errors, and convert prices in various currencies to
the Philippine Peso at the rate indicated in ITB Clause 13. The Financial
Proposal shall not exceed the ABC and shall be deemed to include the cost of
all taxes, duties, fees, levies, and other charges imposed under the applicable
laws. The evaluation shall include all such taxes, duties, fees, levies, and
other charges imposed under the applicable laws; where special tax privileges
are granted to a particular class or nationality of Consultant by virtue of the
GOP'’s international commitments, the amount of such tax privileges shall be
included in the Financial Proposal for purposes of comparative evaluation of
Bids.

The lowest Financial Proposal (Fm) shall be given a Financial Score (Sf) of
100 points. The Sf of other Financial Proposals shall be computed based on
the formula indicated below:
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Sf =100 x FI/F
Where:
Sfis the financial score of the Financial Proposal under consideration,

Fl is the price of the Fm, and F is the price of the Financial Proposal under
consideration.

Using the formula S = St x T% + Sf x P%, the Bids shall then be ranked
according to their combined St and Sf using the weights (T = the weight given
to the Technical Proposal; P = the weight given to the Financial Proposal; T
+ P =1) indicated below:

T-0.80

P-0.20

26. Negotiations

26.1.

26.2.

26.3.

26.4.

Negotiations shall be held at the 4" Floor Conference Room, NEDA-sa-Pasig
#12 Saint Josemaria Escriva Drive, Ortigas Center, Pasig City. The aim is to
reach agreement on all points.

Negotiations shall cover the following:
@) Discussion and clarification of the TOR and Scope of Services;

(b) Discussion and finalization of the methodology and work program
proposed by the Consultant;

(©) Consideration of appropriateness of qualifications and pertinent
compensation, number of man-months and the personnel to be assigned
to the job, taking note of over-qualified personnel to be commensurate
with the compensation of personnel with the appropriate qualifications,
number of man-months and schedule of activities (manning schedule);

(d) Discussion on the services, facilities and data, if any, to be provided by
NEDA concerned; and

(e) Provisions of the contract.

No negotiations pertaining to the amount of the Financial Proposal shall be
undertaken.

Having selected the Consultant on the basis of, among other things, an
evaluation of the proposed key professional staff, the NEDA expects to
negotiate a contract on the basis of the experts named in the proposals. Before
contract negotiations, the NEDA shall require assurances that the experts shall
be actually available. The NEDA shall not consider substitutions during
contract negotiations other than for reasons of death or illness unless both
parties agree that undue delay in the selection process makes such substitution
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26.5.

26.6.

unavoidable or that such changes are critical to meet the objectives of the
Project. If this is not the case and if it is established that key staff were offered
in the proposals without confirming their availability, the Consultant may be
disqualified. Once the contract has been awarded, no replacement shall be
allowed until after fifty percent (50%) of the personnel’s man-months have
been served, except for justifiable reasons. Violators shall be fined an amount
equal to the refund of the replaced personnel’s basic rate, which should be at
least fifty percent (50%) of the total basic rate for the duration of the
engagement.

Negotiations shall include a discussion of the technical proposal, the proposed
methodology (work plan), staffing and any suggestions made by the
Consultant to improve the TOR. The NEDA and Consultant shall then work
out the final TOR, staffing, and bar charts indicating activities, staff, periods in
the field and in the home office, staff-months, logistics, and reporting. The
agreed work plan and final TOR shall then form part of the contract. Special
attention shall be paid to getting the most the Consultant can offer within the
available budget and to clearly defining the inputs required from the NEDA to
ensure satisfactory implementation of the Project.

The financial negotiations shall include a clarification of the Consultant’s tax
liability in the Philippines, if any, and the manner in which it shall be reflected
in the contract; and shall reflect the agreed technical modifications in the cost
of the services. The negotiations shall conclude with a review of the draft
form of the contract. To complete negotiations, the NEDA and the Consultant
shall initial the agreed contract. If negotiations fail, the NEDA shall invite the
Consultant whose proposals received the second highest score to negotiate a
contract. If negotiations still fail, the NEDA shall repeat the process for the
next-in-rank Consultant until the negotiation is successfully completed.

27. Post Qualification

27.1.

27.2.

The NEDA shall determine to its satisfaction whether the Consultant that is
evaluated as having submitted the Highest Rated Proposal (HRP) complies
with and is responsive to all the requirements and conditions specified in the
Eligibility Documents and ITB Clauses 10 and 11.

Within three (3) calendar days from receipt by the Consultant of the notice
from the NBAC-CS that it is the HRP, the Consultant shall submit the
following documentary requirements:

@ Latest income and business tax returns. Consultants have option to
submit manually filed tax returns or tax returns filed through the
Electronic Filing and Payments System (EFPS).

NOTE: The latest income and business tax returns (annual or
quarterly) are those within the last six months preceding the date of
submission of proposals.

(b) Certificate of PhilGEPS Registration; and
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28.

217.3.

27.4.

217.5.

21.6.

(©) Other appropriate licenses and permits required by law.

Failure of the Consultant declared as HRP to duly submit the requirements
under this Clause or a finding against the veracity of such shall be ground for
forfeiture of the proposal security and disqualification of the Consultant for
award.

The determination shall be based upon an examination of the documentary
evidence of the Consultant’s qualifications submitted pursuant to ITB
Clauses 10 and 11, as well as other information as the NBAC-CS deems
necessary and appropriate.

If the NBAC-CS determines that the Consultant with the HRP passes all the
criteria for post-qualification, it shall declare the said proposal as the
Consultant with the Highest Rated and Responsive Proposal (HRRP), and
recommend to the Approving Authority of the NEDA the award of contract to
the said Consultant at its submitted price or its calculated financial proposal
price, whichever is lower, subject to ITB Clause 29.3.

A negative determination shall result in rejection of the Consultant’s
proposal, in which event the NEDA shall proceed to the next HRP to make a
similar determination of that Consultant’s capabilities to perform
satisfactorily. If the second Consultant, however, fails the post qualification,
the procedure for post qualification shall be repeated for the Consultant with
the next HRP, and so on until the HRRP is determined for contract award.

Within a period not exceeding seven (7) calendar days from the date of receipt
of the recommendation of the NBAC-CS, the Approving Authority of the
NEDA shall approve or disapprove the said recommendation.

Reservation Clause

28.1.

28.2.

Notwithstanding the eligibility, short listing, or post-qualification of a
Consultant, NEDA reserves the right to review its qualifications at any stage
of the procurement process if it has reasonable grounds to believe that a
misrepresentation has been made by the said Consultant, or that there has
been a change in the Consultant’s capability to undertake this Project from
the time it submitted its eligibility and qualification requirements. Should
such review uncover any misrepresentation made in the eligibility,
qualification and procurement requirements, statements or documents, or any
changes in the situation of the Consultant which will affect its capability to
undertake the project so that it fails the preset eligibility, qualification or
proposal evaluation criteria, the NEDA shall consider the said Consultant as
ineligible and shall disqualify it from submitting a proposal or from obtaining
an award or contract.

Based on the following grounds, the NEDA reserves the right to reject any and
all proposals, including a single qualified proposal, declare a failure of
procurement at any time prior to the contract award, or not to award the
contract, without thereby incurring any liability, and make no assurance that a
contract shall be entered into as a result of the procurement process:
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28.3.

(a)

(b)

(©)

if there is prima facie evidence of collusion between appropriate public
officers or employees of the NEDA, or between the NBAC-CS and any
of the proponents, or if the collusion is between or among the
proponents themselves, or between a proponent and a third party,
including any act which restricts, suppresses or nullifies or tends to
restrict, suppress or nullify competition;

if the NBAC-CS is found to have failed in following the prescribed
procurement procedures; or

for any justifiable and reasonable ground where the award of the
contract will not redound to the benefit of the GOP as follows:

Q) If the physical and economic conditions have significantly
changed so as to render the project no longer economically,
financially or technically feasible as determined by the
Approving Authority of the NEDA,

(i) If the project is no longer necessary as determined by the
Approving Authority of the NEDA, and

(iii)  If the source of funds for the project has been withheld or
reduced through no fault of the NEDA.

In addition, the NBAC-CS may likewise declare a failure of bidding when:

(a)
(b)
(©)

(d)

No proposals are received,;
All prospective proponents are declared ineligible or disqualified,;

All proposals fail to comply with all the proposal requirements or fail
post-qualification; or

The Consultant with the HRRP refuses, without justifiable cause to
accept the award of contract, and no award is made.

F. Award of Contract

29. Contract Award

29.1.

29.2.

Subject to ITB Clause 27, the NEDA will award the contract to the
Consultant whose proposal has been determined to be the HRRP.

Prior to the expiration of the period of proposal validity, the NBAC-CS shall
notify the successful Consultant in writing that its proposal has been
accepted, through a NOA received personally or sent by registered mail or
electronically, receipt of which must be confirmed in writing within two (2)
days by the Consultant with the HRRP and submitted personally or sent by
registered mail or electronically to the NEDA.
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30.

29.3.

Notwithstanding the issuance of the NOA, award of contract shall be subject
to the following conditions:

@) Submission of the valid JVA, if applicable, within ten (10) calendar
days from receipt by the Consultant of the notice from the NBAC-CS
that the Consultant has the HRRP;

(b) Posting of the performance security in accordance with ITB Clause 31;
(©) Signing of the contract as provided in ITB Clause 30; and

(d) Approval by higher authority, if required.

Signing of the Contract

30.1.

30.2.

30.3.

30.4.

At the same time as the NEDA notifies the successful Consultant that its
proposal has been accepted, the NEDA shall send the Contract Form to the
Consultant, which contract has been provided in the Bidding Documents,
incorporating therein all agreements between the parties.

Within ten (10) calendar days from receipt of the Notice of Award, the
successful Consultant shall post the required performance security and sign
and date the contract and return it to the NEDA.

The NEDA shall enter into contract with the successful Consultant within the
same ten (10) calendar day period provided that all the documentary
requirements are complied with.

The following documents shall form part of the contract:
(@ Contract Agreement;
(b) Bidding Documents;

(©) Highest Rated Consultant’s proposals, including the Technical and
Financial Proposals, and all other documents/statements submitted;

(d)  Bid bulletins;

(e) Performance Security;

U] Notice of Award of Contract
(9) Notice to Proceed; and

(h) Other contract documents that may be required by existing laws.
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31. Performance Security

31.1. To guarantee the faithful performance by the winning Consultant of its
obligations under the contract, it shall post a performance security within a
maximum period of ten (10) calendar days from the receipt of the Notice of
Award from the NEDA and in no case later than the signing of the contract.

31.2. The performance security shall be denominated in Philippine Pesos and posted
in favor of the NEDA in an amount equal to the percentage of the total
contract price in accordance with the following schedule:

Amount of Performance Security
Form of Performance Security (Equal to Percentage of the Total
Contract Price)

(@) Cash or cashier’s/manager’s
check issued by a Universal or
Commercial Bank.

(b) Bank draft/guarantee or
irrevocable letter of credit
issued by a Universal or Five percent (5%)
Commercial Bank: Provided,
however, that it shall be
confirmed or authenticated by a
Universal or Commercial Bank,
if issued by a foreign bank.

(c) Surety bond callable upon
demand issued by a surety or Thirty percent (30%)
insurance company  duly
certified by the Insurance
Commission as authorized to
issue such security; and/or

(d) Any combination of the | Proportionate to share of form with
foregoing. respect to total amount of security

31.3. Failure of the successful Consultant to comply with the above-mentioned
requirement will constitute sufficient ground for the annulment of the award
and forfeiture of the proposal security, in which event the NEDA shall initiate
and complete the post qualification of the second HRP. The procedure shall be
repeated until the HRRP is identified and selected for contract award.
However if no Consultant passed post-qualification, the NBAC-CS shall
declare the procurement a failure and conduct a re-bidding with re-
advertisement.

32.  Notice to Proceed
32.1. The Notice to Proceed to the Consultant shall be issued within three (3)

calendar days from the date of approval of the contract by the Approving
Authority of the NEDA.
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32.2. The contract shall take effect upon the Consultant’s receipt of the Notice to
Proceed or seven (7) days from its issuance whichever is earlier.
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(ANNEX A)

REPUBLIC OF THE PHILIPPINES)
CITY OF ) S.S.

BID-SECURING DECLARATION
Request for Expression of Interest No.: [Insert reference number]

To: [Insert name and address of the Procuring Entity]

I/Wel, the undersigned, declare that:

1. 1/We understand that, according to your conditions, bids must be supported by a Proposal
Security, which may be in the form of a Bid-Securing Declaration.

2. 1/We accept that: (a) I/we will be automatically disqualified from bidding for any contract
with any procuring entity for a period of two (2) years upon receipt of your Blacklisting
Order; and, (b) l/we will pay the applicable fine provided under Section 6 of the
Guidelines on the Use of Bid Securing Declaration?, if I/we have committed any of the
following actions:

(i) Withdrawn my/our Proposal during the period of proposal validity required in the
Bidding Documents; or

(if) Fail or refuse to accept the award and enter into contract or perform any and all acts
necessary to the execution of the Contract, in accordance with the Bidding
Documents after having been notified of your acceptance of our Proposal during the
period of Proposal validity.

3. 1/We understand that this Bid-Securing Declaration shall cease to be valid on the following
circumstances:

(@) Upon expiration of the Proposal validity period, or any extension thereof pursuant to
your request;

(b) 1 am/we are declared ineligible or post-disqualified upon receipt of your notice to
such effect, and (i) I/we failed to timely file a request for reconsideration or (ii) I/we
filed a waiver to avail of said right;

(c) 1 am/we are declared as the Consultant with the Highest Rated and Responsive Bid,
and l/we have furnished the performance security and signed the Contract.

1 Select one and delete the other. Adopt same instruction for similar terms throughout the document.
2 Issued by the GPPB through GPPB Resolution 03-2012 on 27 January 2012.
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IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this
day of [month] [year] at [place of execution].

[Insert NAME OF CONULTANT’S
AUTHORIZED REPRESENTATIVE]

[Insert signatory’s legal capacity]
Affiant

SUBSCRIBED AND SWORN to before me this __ day of [month] [year] at [place of
execution], Philippines. Affiant/s is/are personally known to me and was/were identified by me
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M.
No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification card
used], with his/her photograph and signature appearing thereon, with no.

Witness my hand and seal this ___ day of [month] [year].

NAME OF NOTARY PUBLIC

Serial No. of Commission

Notary Public for until

Roll of Attorneys No.

PTR No. __, [date issued], [place issued]
IBP No. __, [date issued], [place issued]

Doc. No.
Page No.
Book No.
Seriesof .

33



Section Il. General Conditions of

Contract

34



o &M bk

© 0 N O

11.
12.
13.
14,
15.
16.

17

18.
19.
20.
21.
22,
23.
24,
25.
26.
27,
28.

TABLE OF CONTENTS

DEFINITIONS «..ttiite ettt s e e e s e e e e st e e e e s s b r e e e e e s naat e e e e e s annreeas
HEADINGS ...ttt ettt e eb e e e bre e e enbee e s eareeeenns
LAW GOVERNING CONTRACT AND SERVICES .....cccvvveeeiiiiieeeeccireee e e
LANGUAGE .....ttie ettt ettt ettt ettt et e e st e e st be e e ebee e e snbae e s eareeeanns

CONSULTANTS AND AFFILIATES NOT TO ENGAGE IN CERTAIN
o 1 AV 1 =5 SRR

AUTHORITY OF MEMBER IN CHARGE .......vvtiiitiee et sittee e ereee e snree e evree e
ENTIRE AGREEMENT ....uttiiii ettt e e s eitee e s et e e e e st e e s s st e e e e e s sntae e e e s snnneeas
V(0] 5] [ = [y (@] SO ERR
RELATIONSHIP OF PARTIES .....utiiiieiiiiiiee e st s et ssttee e e s snrne e e e s
AUTHORIZED REPRESENTATIVES .....utviiiiiiitiiiee e s ciitiee e e e seiiree e e e s snreee e s s snnneeas
(CTo0]n N o\ 1 - PSSP
OPERATION OF THE CONTRACT w.ttttieiiittiireeeeitter e e e e sitee e e e s sinneeeessnnnneeaesanns
L0 = SRR
WARRANTY AS TO ELIGIBILITY w.utttiiiiieee e e i ccitiireee e e e e e e e s esintnnne e e e e e e e e e e nnnnes
CONFIDENTIALITY ittiteiitteeeeitreeesirreeesreeessbeessssseessssresesassesessssesesssessssees
N1 1= N USRS
CURRENCY OF PAYMENT Loviiiiittieeiitieeecrree s siree e s stteeessareeessnseeesnnneeesnraeeesnnes
LIABILITY OF THE CONSULTANT .1eieiitvieeiteeeeetreeesetreeeserreeesnreessnreesssnseeennns
INSURANCE TO BE TAKEN OUT BY THE CONSULTANT ...cccvvveeeireeeirree e
EFFECTIVITY OF CONTRACT ...ttt iiitiiecctiee e ctee e sttee e e stte e e s staeeesnree s snbee e s snneee s
COMMENCEMENT OF SERVICES.....ccciiiitiitieeiitiireeeesitieeseessisnneeeessnanneeaesannns
EXPIRATION OF CONTRACT ...utiieiitieeeiireeesteeeestveeesstteeesstaeeesnseessnbeeessnsenens
FORCE IMAJEURE........coiiiiiieicitie e ettt e et e st sate e e st e e s bae e e snre e e snbee e e snneeean
SUSPENSION ..cttteieiittiee e e eetitee e e s seittee e e e s satbe e e e s saaate e e e s snaaeeeeessssnreeaessnnneeaessnnes
TERMINATION BY THE NEDA ...
TERMINATION BY THE CONSULTANT ..cooiiiiiiiiier e e e e e e e e e cinnnreee e e e e e e e s snnnnes
PROCEDURES FOR TERMINATION OF CONTRACTS ..vvvvveeeeeeeiiiirirnrereeeaeeeenn
CESSATION OF SERVICES ..viiiiiiiiiiiiieeeiiieeeesesiineee s e siaeeeeessnnneeeessnnsnesaesennns

35



29.
30.
31.
32,
33.

34.
35.
36.
37.
38.
39.
40.
41.

42.
43.
44,
45,
46.
47.
48.
49.
50.
ol.

PAYMENT UPON TERMINATION ...vviieiitieeeiieeeeitreeeeisreeesssneeesnseessnreeessnsenens 47
DISPUTES ABOUT EVENTS OF TERMINATION .....cciivieeiirieeeeieeeeereeeeeavee e 47
CESSATION OF RIGHTS AND OBLIGATIONS......uvtiieiiiiiieeeeeiiireeeeeenireeeee e 48
DISPUTE SETTLEMENT .vvtiiiiiiiiieeeecitieeeeesstteeeeessetteeeeessensseeeessnnnsnneeesannsenas 48
DOCUMENTS PREPARED BY THE CONSULTANT AND SOFTWARE

DEVELOPED TO BE THE PROPERTY OF THE NEDA ..., 47
EQUIPMENT AND MATERIALS FURNISHED BY THE NEDA ... 48
SERVICES, FACILITIES AND PROPERTY OF THENEDA .......cccooiii, 48
CONSULTANT’S ACTIONS REQUIRING NEDA'’S PRIOR APPROVAL ........... 48
PERSONNEL 1..ceiittieee e sttt e e e e eitee e e e s st e e e e s sata e e e e s s nbte e e e e s ansteeeeessnnreneeesanneenas 49
WORKING HOURS, OVERTIME, LEAVE, ETC. .cvvviiiiiec ittt 51
PERFORMANCE SECURITY ..coittiiiiitreeeiitreeeireeesereeesssreeesssseeessseessnseesssnsenens 51
STANDARD OF PERFORMANCE .....veeiiiiiiiieeeeiiireeeessiitreeeesssanseeeessnnnnseeessnnns 52
CONSULTANT NOT TO BENEFIT FROM COMMISSIONS, DISCOUNTS,

o USRS 53
PROCUREMENT BY THE CONSULTANT ..eeeeiiitiieeecctteeee e setree e e s enree e e e 53
SPECIFICATIONS AND DESIGNS ...uvviiiiiiiiieee e cciieee et e eavne e e 53
= 2] = TSR 53
ASSISTANCE BY THE NEDA ON GOVERNMENT REQUIREMENTS................ 54
SUBCONTRACT .ot tittite e e ettt e e e s ettee e e e s satte e e e s saaate e e e s s aateeeeessnssreeeessnnneeeaesannes 54
ACCOUNTING, INSPECTION AND AUDITING ....cccctvireeeiiiiieeeeeitieeeeeesvveeee e 55
(00] V1 1 27-You 1 60 1S3 H PSSP 55
REMUNERATION AND REIMBURSABLE EXPENDITURES .........ccoceeevuneen. 55
FINAL PAYMENT ..ottt e st r e e e e e s e e s s rae e e e e e e e e e eas 57
LIQUIDATED DAMAGES FOR DELAY ...ccvvviiiiiiiiiiiiiiiieeeeeeeeeseseseeesssssssssssssnens 56

36



1. Definitions

1.1.

Unless the context otherwise requires, the following terms whenever used in
this Contract have the following meanings:

(@)

(b)

(©)

(d)

(€)

(f)

(9)
(h)
(i)
@)
(k)

(M

(m)

“Applicable Law” means the laws and any other instruments having
the force of law in the Philippines as they may be issued and enforced
from time to time.

“Consultant” refers to the short listed Consultant with the Highest
Rated and Responsive Proposal determined by the NEDA as such in
accordance with the ITB.

“Consulting Services” refer to services for Infrastructure Projects and
other types of projects or activities of the Government of the
Philippines (GOP) requiring adequate external technical and
professional expertise that are beyond the capability and/or capacity of
the NEDA to undertake such as, but not limited to: (i) advisory and
review services; (ii) pre-investment or feasibility studies; (iii) design;
(iv) construction supervision; (v) management and related services;
and (vi) other technical services or special studies.

“Contract” means the agreement signed by the Parties, to which these
General Conditions of Contract (GCC) and other sections of the
Bidding Documents are attached.

“Effective Date” means the date on which this Contract comes into full
force and effect.

“Foreign Currency” means any currency other than the currency of the
Philippines.

“Funding Source” means the FY 2015General Appropriations Act.
“GCC” means these General Conditions of Contract.
“Government” means the Government of the Philippines (GOP).
“Local Currency” means the Philippine Peso (Php).

“Member,” in case the Consultant is a Joint Venture (JV) of two (2) or
more entities, means any of these entities; and “Members” means all
these entities.

“Party” means the NEDA or the Consultant, as the case may be, and
“Parties” means both of them.

“Personnel” means persons hired by the Consultant or by any Sub-
Consultant as employees and assigned to the performance of the
Services or any part thereof; “Foreign Personnel” means such persons
who at the time of being so hired had their domicile outside the
Government’s country; “Local Personnel” means such persons who at
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the time of being so hired had their domicile inside the Philippines; and
“Key/Organic Personnel” means the Personnel referred to in GCC
Clause 37.

(n) “SCC” means the Special Conditions of Contract by which the GCC
may be amended or supplemented.

(o) “Services” means the work to be performed by the Consultant
pursuant to this Contract and as required in the TOR.

(p) “Sub-Consultant” means any person or entity to whom/which the
Consultant subcontracts any part of the Services in accordance with
the provisions of GCC Clause 46.

(@) “Third Party” means any person or entity other than the Government,
the NEDA, the Consultant or a Sub-Consultant.

Headings

The headings shall not limit, alter or affect the meaning of this Contract.

Law Governing Contract and Services

3.1.

3.2.

This Contract, its meaning and interpretation, and the relation between the
Parties shall be governed by the Applicable Law.

The Consultant shall perform the Services in accordance with the Applicable
Law and shall take all practicable steps to ensure that any Sub-Consultant, as
well as the Personnel of the Consultant and any Sub-Consultant, complies
with the Applicable Law. The NEDA shall notify the Consultant in writing
of relevant local customs, and the Consultant shall, after such notification,
respect such customs. The Consultant shall comply with, and strictly observe
any law regarding workmen’s health and safety, workmen’s welfare,
compensation for injuries, minimum wage, hours of labor and other labor
laws.

Language

This Contract has been executed in the English language, which shall be the binding
and controlling language for all matters relating to the meaning or interpretation of
this Contract.

Consultants and Affiliates Not to Engage in Certain Activities

5.1.

The Consultant agrees that, during the term of this Contract and after its
termination, the Consultant and any entity affiliated with the Consultant, as
well as any Sub-Consultant and any entity affiliated with such Sub-Consultant,
shall be disqualified from providing goods, works, or consulting services for
any project resulting from or closely related to this Contract other than the
Services and any continuation thereof provided there is no current or future
conflict.
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5.2. The Consultant shall not engage, and shall cause their Personnel as well as
their Sub-Consultants and their Personnel not to engage, either directly or
indirectly, in any of the following activities:

@) during the term of this Contract, any business or professional activities
in the Government’s country which would conflict with the activities
assigned to them under this Contract;

(b) for full-time foreign staff during his/her assignment under this Contract
either in his name or through the Consulting Firm, in any business or
professional activities in the Philippines other than the performance of
his duties or assignment under this Contract, and

(©) after the termination of this Contract, any business or professional
activities in the Government’s country which would conflict with the
activities that have been assigned to them under this Contract.

Authority of Member in Charge (in case of JV)

The JV Members hereby authorize , to act on behalf of the
Consultant in exercising all the Consultant’s rights and obligations towards the
NEDA under this Contract, including without limitation the receiving of instructions
and payments from the NEDA.

Entire Agreement

This Contract, including the documents specified in Section 37.2.3 of the IRR,
contains all covenants, stipulations and provisions agreed by the Parties. No agent or
representative of either Party has authority to make any statement, representation,
promise, or agreement not set forth herein of which the Parties shall not be bound by
or be liable for.

Modification

No modification of the terms and conditions of this Contract, including any
modification of the scope of the Services shall be allowed. Pursuant to GCC Clause
12 hereof, however, each Party shall give due consideration to any proposal for
modification made by the other Party.

Relationship of Parties

9.1.  Nothing contained herein shall be construed as establishing a relation of
employer and employee or of principal and agent as between the NEDA and
the Consultant. The Consultant, subject to this Contract, has complete
charge of its Personnel and Sub-Consultants, if any, performing the Services
and shall be fully responsible for the Services performed by them or on their
behalf hereunder and the timely delivery of outputs.

9.2. The Consultant shall during the performance of the Services be an
independent contractor, retaining complete control over its Personnel,
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10.

11.

12.

13.

conforming to all statutory requirements with respect to all its employees, and
providing all appropriate employee benefits.

Authorized Representatives

Any action required or permitted to be taken, and any document required or permitted
to be executed, under this Contract by the NEDA or the Consultant may be taken or
executed by the following officials.

For the NEDA: Hon. Rolando G. Tungpalan

For the Consultant:

Good Faith

The Parties undertake to act in good faith with respect to each other’s rights under this
Contract and to adopt all reasonable measures to ensure the realization of the
objectives of this Contract.

Operation of the Contract

The Parties recognize that it is impractical for this Contract to provide for every
contingency which may arise during the life of this Contract, and the Parties hereby
agree that it is their intention that this Contract shall operate fairly as between them,
and without detriment to the interest of either of them; and that, if during the term of
this Contract either Party believes that this Contract is operating unfairly, the Parties
shall use their best efforts to agree on such action as may be necessary to remove the
cause or causes of such unfairness, but no failure to agree on any action pursuant to
this Clause shall give rise to a dispute subject to arbitration in accordance with GCC
Clause 32 hereof.

Notices

13.1. Any notice, request or consent required or permitted to be given or made
pursuant to this Contract shall be in writing. Any such notice, request or
consent shall be deemed to have been given or made when received by the
concerned party, either in person or through an authorized representative of
the Party to whom the communication is addressed, or when sent by registered
mail, telex, telegram or facsimile to such Party at the following addresses:

NEDA: National Economic and Development Authority

Attention: Hon. Rolando G. Tungpalan, Deputy Director-General

Address: #12 Saint Josemaria Escriva Drive, Ortigas Center, Pasig City 1605
Telephone: 631-0960 to 65 local 608

Facsimile: 631-2186

Email Address: RGTungpalan@neda.qgov.ph

Consultant:
Attention:
Address:
Facsimile:
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14,

15.

16.

Email Address:

13.2. Notice shall be deemed to be effective as follows:

@) in the case of personal delivery or registered mail, on delivery;

(b) in the case of facsimiles, within four (4) hours following confirmed
transmission; or

(© in the case of telegrams, within four (4) hours following confirmed
transmission.

13.3. A Party may change its address for notice hereunder by giving the other Party
notice of such change pursuant to the above provisions with respect to GCC
Clause 13.2.

Warranty as to Eligibility

14.1. The Consultant represents, warrants, and confirms that it, as well as its Sub-
Consultant, if any, is eligible, i.e., has the legal personality to act as a
Consultant in accordance with the eligibility documents submitted for this
project.

14.2. The Consultant shall fulfill its obligations under this Contract by using
knowledge according to the best accepted professional standards. The
Consultant shall exercise all reasonable skill, care and diligence in the
discharge of duties agreed to be performed and shall work in the best interest
of the GOP.

Confidentiality

Except with the prior written consent of the NEDA, the Consultant and the Personnel
shall not at any time communicate to any person or entity any confidential
information acquired in the course of the Services, nor shall the Consultant and the
Personnel make public the recommendations formulated in the course of, or as a result
of, the Services. For purposes of this clause, “confidential information” means any
information or knowledge acquired by the Consultant and/or its Personnel arising out
of, or in connection with, the performance of the Services under this Contract that is
not otherwise available to the public.

Payment

16.1. In consideration of the Services performed by the Consultant under this
Contract, the NEDA shall make to the Consultant such payments and in such
manner as is provided by GCC Clause 49 of this Contract. However, the
NEDA may refuse to make payments when the terms and conditions of the
contract are not satisfactorily performed by the Consultant.

16.2. Payment will be made to the Consultant through check to be picked-up by the
Consultant’s representative at the NEDA Cashier’s office.

16.3. A retention payment of 10% shall be withheld. It shall be based on the total
amount due to the Consulting Firm prior to any deduction and shall be
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17.

18.

19.

20.

21.

22.

retained from every progress payment until 50% of the value of Study, as
determined by NEDA, are completed. If, after 50% completion, the Study is
satisfactorily done and on schedule, no additional retention shall be made;
otherwise, the 10% retention shall be imposed.

16.4. The total “retention money” shall be due for release upon approval of the Final
Report. The Consulting Firm may, however, request the substitution of the
retention money for each progress billing with irrevocable standby letters of
credit from a commercial bank, bank guarantees or surety bonds callable on
demand, of amounts equivalent to the retention money substituted for and
acceptable to NEDA, provided that the project is on schedule and is
satisfactorily undertaken. Otherwise, the 10% retention shall be made. Said
irrevocable standby letters of credit, bank guarantees and/or surety bonds, to
be posted in favor of NEDA shall be valid for the duration of the contract.

Currency of Payment

All payments shall be made in Philippine Pesos.

Liability of the Consultant

The Consultant’s liability under this Contract shall be as provided by the laws of the
Republic of the Philippines. If the Consultant is a joint venture, all partners to the
joint venture shall be jointly and severally liable to the NEDA.

Insurance to be Taken Out by the Consultant

19.1. The Consultant, at its own cost, shall be responsible for taking out or
maintaining any insurance policy against any risk related to the project.

19.2. The NEDA undertakes no responsibility in respect of life, health, accident,
travel or any other insurance coverage for the Personnel or for the dependents
of any such Personnel.

Effectivity of Contract

This Contract shall take effect on the date of the Consultant’s receipt of the NTP.

Commencement of Services

The Consultant shall begin carrying out the Services starting from the effectivity date
of this Contract, as mentioned in GCC Clause 20.

Expiration of Contract

Unless sooner terminated pursuant to GCC Clauses 25 or 26 hereof, this Contract
shall terminate one (1) month after the issuance by NEDA of the Certificate of
Completion and Satisfactory Service or such other time period as the parties may
agree in writing.
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23.

Force Majeure

23.1.

23.2.

23.3.

23.4.

23.5.

23.6.

23.7.

For purposes of this Contract the terms “force majeure” and “fortuitous event”
may be used interchangeably. In this regard, a fortuitous event or force
majeure shall be interpreted to mean an event which the Consultant could not
have foreseen, or which though foreseen, was inevitable. It shall not include
ordinary unfavorable weather conditions; and any other cause the effects of
which could have been avoided with the exercise of reasonable diligence by
the Consultant.

The failure of a Party to fulfill any of its obligations hereunder shall not be
considered to be a breach of, or default under, this Contract insofar as such
inability arises from an event of force majeure, provided that the Party
affected by such an event has taken all reasonable precautions, due care and
reasonable alternative measures, all with the objective of carrying out the
terms and conditions of this Contract.

Unless otherwise agreed herein, force majeure shall not include:

@) any event which is caused by the negligence or intentional action of a

Party or such Party’s Sub-Consultants or agents or employees;

(b) any event which a diligent Party could reasonably have been expected

to both take into account at the time of the conclusion of this Contract
and avoid or overcome in the carrying out of its obligations hereunder;

(©) insufficiency of funds or failure to make any payment required

hereunder; or

(d)  the NEDA'’s failure to review, approve or reject the outputs of the

Consultant beyond a reasonable time period.

A Party affected by an event of force majeure shall take all reasonable
measures to remove such Party’s inability to fulfill its obligations hereunder
immediately or within a reasonable time.

A Party affected by an event of force majeure shall notify the other Party of
such event as soon as possible, and in any event not later than fifteen (15) days
following the occurrence of such event, providing evidence of the nature and
cause of such event, and shall similarly give notice of the restoration of normal
conditions as soon as possible.

The Parties shall take all reasonable measures to minimize the consequences
of any event of force majeure.

Any period within which a Party shall, pursuant to this Contract, complete any
action or task, shall be extended for a period equal to the time during which
such Party was unable to perform such action as a direct and proximate result
of force majeure.
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24,

25,

23.8.

23.9.

23.10.

During the period of their inability to perform the Services as a direct and
proximate result of an event of force majeure, the Consultant shall be entitled
to continue receiving payment under the terms of this Contract as well as to be
reimbursed for additional costs reasonably and necessarily incurred by it
during such period for the purposes of the Services and in reactivating the
Services after the end of such period, provided that such costs are still within
the total contract price. However, the foregoing provision shall not apply if the
NEDA suspends or terminates this Contract in writing, notice thereof duly
received by the Consultant, pursuant to GCC Clauses 24 and 25 hereof with
the exception of the direct and proximate result of force majeure.

Not later than fifteen (15) days after the Consultant, as the direct and
proximate result of an event of force majeure, has become unable to perform a
material portion of the Services, the Parties shall consult with each other with
a view to agreeing on appropriate measures considering the circumstances.

In the case of disagreement between the parties as to the existence, or extent of
force majeure, the matter shall be submitted to arbitration in accordance with
GCC Clause 32 hereof.

Suspension

24.1.

24.2.

The NEDA shall, by written notice of suspension to the Consultant, suspend
all payments to the Consultant hereunder if the Consultant fail to perform
any of their obligations due to their own fault or due to force majeure or other
circumstances beyond the control of either party (e.g. suspension of civil
works being supervised by the Consultant) under this Contract, including the
carrying out of the Services, provided that such notice of suspension:

@) shall specify the nature of the failure; and

(b) shall request the Consultant to remedy such failure within a period not
exceeding thirty (30) days after receipt by the Consultant of such
notice of suspension.

The Consultant may, without prejudice to its right to terminate this Contract
pursuant to GCC Clause 26, by written notice of suspension, suspend the
Services if the NEDA fails to perform any of its obligations which are critical
to the delivery of the Consultant’s services such as, non-payment of any
money due the Consultant within forty-five (45) days after receiving notice
from the Consultant that such payment is overdue.

Termination by the NEDA

25.1.

The NEDA shall terminate this Contract when any of the following conditions
attends its implementation:

@ Outside of force majeure, the Consultant fails to deliver or perform the
Outputs and Deliverables within the period(s) specified in the Contract,
or within any extension thereof granted by the NEDA pursuant to a
request made by the Consultant prior to the delay;
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26.

(b)

(©)

(d)

(€)

()

(9)

(h)

As a result of force majeure, the Consultant is unable to deliver or
perform a material portion of the Outputs and Deliverables for a period
of not less than sixty (60) calendar days after the Consultant’s receipt
of the notice from the NEDA stating that the circumstance of force
majeure is deemed to have ceased;

In whole or in part, at any time for its convenience, the Head of the
NEDA may terminate the Contract for its convenience if he has
determined the existence of conditions that make Project
Implementation economically, financially or technically impractical
and/or unnecessary, such as, but not limited to, fortuitous event(s) or
changes in law and National Government policies;

If the Consultant is declared bankrupt or insolvent as determined with
finality by a court of competent jurisdiction; in which event, termination
will be without compensation to the Consultant, provided that such
termination will not prejudice or affect any right of action or remedy
which has accrued or will accrue thereafter to the NEDA and/or the
Consultant;

In case it is determined prima facie that the Consultant has engaged,
before or during the implementation of this Contract, in unlawful deeds
and behaviors relative to contract acquisition and implementation, such
as, but not limited to, the following: corrupt, fraudulent, collusive and
coercive practices; drawing up or using forged documents; using
adulterated materials, means or methods, or engaging in production
contrary to rules of science or the trade; and any other act analogous to
the foregoing. For purposes of this clause, corrupt, fraudulent,
collusive, and coercive practices shall have the same meaning as that
provided in ITB Clause 3.1(a):

The Consultant fails to remedy a failure in the performance of their
obligations hereunder, as specified in a notice of suspension pursuant to
GCC Clause 13.2 hereinabove, within thirty (30) days of receipt of such
notice of suspension or within such further period as the NEDA may
have subsequently approved in writing;

The Consultant’s failure to comply with any final decision reached as a
result of arbitration proceedings pursuant to GCC Clause 32 hereof; or

The Consultant fails to perform any other obligation under the
Contract.

25.2. In case of termination, written notice shall be understood to mean fifteen (15)
days for short term contracts, i.e., four (4) months or less, and thirty (30) days
for long term contracts.

Termination by the Consultant

The Consultant must serve a written notice to the NEDA of its intention to terminate
this Contract at least thirty (30) calendar days before its intended termination. This
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27,

Contract is deemed terminated if no action has been taken by the NEDA with regard
to such written notice within thirty (30) calendar days after the receipt thereof by the
NEDA. The Consultant may terminate this Contract through any of the following

events:

(@)

(b)

(©)

(d)

The NEDA is in material breach of its obligations pursuant to this Contract
and has not remedied the same within sixty (60) calendar days following its
receipt of the Consultant’s notice specifying such breach;

The NEDA'’s failure to comply with any final decision reached as a result of
arbitration pursuant to GCC Clause 32 hereof

As the direct and proximate result of force majeure, the Consultant is unable
to perform a material portion of the Services for a period of not less than sixty
(60) days; or

The NEDA fails to pay any money due to the Consultant pursuant to this
Contract and not subject to dispute pursuant to GCC Clause 30 hereof within
eighty four (84) days after receiving written notice from the Consultant that
such payment is overdue.

Procedures for Termination of Contracts

The following provisions shall govern the procedures for the termination of this
Contract:

(@)

(b)

(©)

Upon receipt of a written report of acts or causes which may constitute
ground(s) for termination as aforementioned, or upon its own initiative, the
NEDA shall, within a period of seven (7) calendar days, verify the existence
of such ground(s) and cause the execution of a Verified Report, with all
relevant evidence attached;

Upon recommendation by the NEDA, the Head of the NEDA shall terminate
this Contract only by a written notice to the Consultant conveying such
termination. The notice shall state:

Q) that the contract is being terminated for any of the ground(s) afore-
mentioned, and a statement of the acts that constitute the ground(s)
constituting the same;

(i) the extent of termination, whether in whole or in part;

(iii)  an instruction to the Consultant to show cause as to why the contract
should not be terminated; and

(iv)  special instructions of the NEDA, if any.

The Notice to Terminate shall be accompanied by a copy of the Verified
Report;

Within a period of seven (7) calendar days from receipt of the Notice of
Termination, the Consultant shall submit to the Head of the NEDA a verified
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28.

29.

30.

position paper stating why this Contract should not be terminated. If the
Consultant fails to show cause after the lapse of the seven (7) day period,
either by inaction or by default, the Head of the NEDA shall issue an order
terminating this Contract;

(d) The NEDA may at anytime before receipt of the Consultant’s verified
position paper withdraw the Notice to Terminate if it is determined that certain
services subject of the notice had been completed or performed before the
Consultant’s receipt of the notice;

(e) Within a non-extendible period of ten (10) calendar days from receipt of the
verified position paper, the Head of the NEDA shall decide whether or not to
terminate this Contract. It shall serve a written notice to the Consultant of its
decision and, unless otherwise provided, this Contract is deemed terminated
from receipt of the Consultant of the notice of decision. The termination
shall only be based on the ground(s) stated in the Notice to Terminate; and

M The Head of the NEDA may create a Contract Termination Review
Committee (CTRC) to assist him in the discharge of this function. All
decisions recommended by the CTRC shall be subject to the approval of the
Head of the NEDA.

Cessation of Services

Upon termination of this Contract by notice of either Party to the other pursuant to
GCC Clauses 25 or 26 hereof, the Consultant shall, immediately upon dispatch or
receipt of such notice, take all necessary steps to bring the Services to a close in a
prompt and orderly manner and shall make every reasonable effort to keep
expenditures for this purpose to a minimum. With respect to documents prepared by
the Consultant, and equipment and materials furnished by the NEDA or purchased
by the Consultant under this Contract, the Consultant shall proceed as provided,
respectively, by GCC Clauses 33 or 34 hereof.

Payment Upon Termination

Upon termination of this Contract pursuant to GCC Clauses 25 or 26 hereof, the
NEDA shall make the following payments to the Consultant:

29.1 in the case of termination pursuant to GCC Clause 25.1(b) hereof,
reimbursement of any reasonable cost incident to the prompt and orderly
termination of this Contract including the cost of the return travel of the
Personnel and their eligible dependents.

Disputes about Events of Termination

If either Party disputes whether an event specified in GCC Clause 25.1 or in GCC
Clause 26 hereof has occurred, such Party may refer the matter to arbitration pursuant
to GCC Clause 32 hereof, and this Contract shall not be terminated on account of
such event except in accordance with the terms of any resulting arbitral award.
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31. Cessation of Rights and Obligations

Upon termination of this Contract pursuant to GCC Clauses 25 or 26 hereof, or upon
expiration of this Contract pursuant to GCC Clause 22, all rights and obligations of
the Parties hereunder shall cease, except:

@ such rights and obligations as may have accrued on the date of termination or
expiration;

(b) the obligation of confidentiality set forth in GCC Clause 15 hereof; and

(© the Consultant’s obligation to permit inspection, copying and auditing of their
accounts and records set forth in GCC Clauses 47.1(b) and 47.1(c) hereof, any
right which a Party may have under the Applicable Law.

32. Dispute Settlement

32.1. Should any dispute related to this Contract and/or rights of the Parties arise,
the same shall be submitted to mutual consultation, mediation and arbitration,
in the order of application. The venue of the proceedings shall be in Pasig
City.

32.2. In case of a court suit, the venue shall be the courts of competent jurisdiction
in Pasig City, to the exclusion of all other courts.

33.  Documents Prepared by the Consultant and Software Developed to
be the Property of the NEDA

33.1. All plans, drawings, specifications, designs, reports, other documents and
software prepared by the Consultant for the NEDA under this Contract shall
become and remain the property of the NEDA, and the Consultant shall, prior
to termination or expiration of this Contract, deliver all such documents to the
NEDA, together with a detailed inventory thereof. The Consultant may retain
a copy of such documents and software. Future use, reproduction, distribution
or citation of such property by the Consultant for any purpose is prohibited
unless written consent is given by the NEDA.

33.2. Computer programs developed by the Consultant under this Contract, if any,
shall be the sole and exclusive property of the NEDA; provided, however, that
the Consultant may use such programs for its own use with prior written
approval of the NEDA. If license agreements are necessary or appropriate
between the Consultant and third parties for purposes of development of any
such computer programs, the Consultant shall obtain the NEDA’s prior
written approval to such agreements. In such cases, the NEDA shall be
entitled at its discretion to require recovering the expenses related to the
development of the program(s) concerned.

34. Equipment and Materials Furnished by the NEDA

Equipment and materials which may be made available to the Consultant by the
NEDA, or purchased by the Consultant out of this Contract, shall be the property of
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35.

36.

37.

the NEDA and shall be marked accordingly. Upon termination or expiration of this
Contract, the Consultant shall make available to the NEDA an inventory of such
equipment and materials and shall turnover to NEDA such equipment and materials in
accordance with the NEDA’s instructions. While in possession of such equipment
and materials, the Consultant, unless otherwise instructed by the NEDA in writing,
shall insure it in an amount equal to their full replacement value. The NEDA is not
obliged to provide equipment and materials to the Consultant under this Contract.

Services, Facilities and Property of the NEDA and

The NEDA is not obliged to provide services, facilities and property to the
Consultant under the Contract but may provide assistance to the Consultant to the
extent possible pursuant to GCC Clauses 45. The Consultant shall be responsible for
the provision of the necessary project office space, which shall be within close
proximity to NEDA, for the key/organic personnel and support staffs as well as the
Government’s detailed personnel, including the necessary office equipment and
furniture for the conduct of the Study.

Consultant’s Actions Requiring NEDA’s Prior Approval

The Consultant shall obtain the NEDA'’s prior approval in writing before taking any
of the following actions:

a. entering into a subcontract for the performance of any part of the Services, it
being understood that:

Q) the selection of the Sub-Consultant and the terms and conditions of the
subcontract shall have been approved in writing by the NEDA prior to
the execution of the subcontract; and

(i)  the Consultant shall remain fully liable for the performance of the
Services by the Sub-Consultant and its Personnel pursuant to this
Contract. The approval by the Government of the assignment of any
part of said services or of the engagement by Consulting Firm of sub-
contractors to perform any part of the same shall not relieve the
Consulting Firm of any obligations under this Contract;

b. replacement, during the performance of the contract for any reason, of any
Personnel as listed in the Consultant’s Proposal of this Contract requiring the
NEDA’s prior approval.

Personnel

37.1. The Consultant shall employ and provide such qualified and experienced
Personnel and Sub-Consultants as are required to carry out the Services.

37.2. The position, agreed job description and estimated period of engagement in
the carrying out of the Services of each of the Consultant’s Key/Organic
Personnel are described in the Proposal of the Consultant.
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37.3.

37.4.

37.5.

37.6.

37.7.

37.8.

37.9.

The Key/Organic Personnel listed in the Proposal of the Consultant are
hereby approved by the NEDA. In respect of other Key/Organic Personnel
which the Consultant proposes to use in the carrying out of the Services, the
Consultant shall submit to the NEDA for review and approval a copy of their
biographical data and, in the case of Key/Organic Personnel to be assigned
within the GOP, a copy of a satisfactory medical certificate attached. If the
NEDA does not object in writing; or if it objects in writing but fails to state
the reasons for such objection, within twenty-one (21) calendar days from the
date of receipt of such biographical data and, if applicable, such certificate, the
Key/Organic Personnel concerned shall be deemed to have been approved by
the NEDA.

The NEDA may request the Consultants to perform additional services not
covered by the original scope of work but are determined by the NEDA to be
critical for the satisfactory completion of the Services.

No changes shall be made in the Key/Organic Personnel, except for justifiable
reasons beyond the control of the Consultant, and only upon prior approval of
the NEDA. The Consultant may change its Key/Organic Personnel only for
reasons of death, serious illness, incapacity of an individual Consultant, or
until after fifty percent (50%) of the Personnel’s man-months have been
served.

If it becomes justifiable and necessary to replace any of the Personnel, the
Consultant shall forthwith provide as a replacement a person of equivalent or
better qualifications. If the Consultant introduces changes in Key/Organic
Personnel for reasons other than those mentioned above, the Consultant shall
be fined an amount equal to the refund of the replaced Personnel's basic rate,
which should be at least fifty percent (50%) of the total basic rate for the
duration of the engagement.

Any of the Personnel provided as a replacement under GCC Clauses 37.5 and
37.8, the rate of remuneration applicable to such person as well as any
reimbursable expenditure the Consultant may wish to claim as a result of
such replacement, shall be subject to the prior written approval by the NEDA.
Except as the NEDA may otherwise agree, the Consultant shall bear all
additional travel and other costs arising out of or incidental to any removal
and/or replacement, and the remuneration to be paid for any of the Personnel
provided as a replacement shall not exceed the remuneration which would
have been payable to the Personnel replaced.

If the NEDA finds that any of the Personnel has committed serious
misconduct or has been charged with having committed a criminal action as
defined in the Applicable Law, or has reasonable cause to be dissatisfied with
the performance of any of the Personnel, then the Consultant shall, at the
NEDA'’s written request specifying the grounds therefore, forthwith provide as
a replacement a person with qualifications and experience acceptable to the
NEDA.

The Consultant shall hold the Government free from any and all liabilities,
suits, actions, demands or damages arising from death or injuries to persons or
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38.

39.

properties, or any loss resulting from or caused by its personnel incident to or
in connection with the services under this Contract. The Consulting Firm shall
agree to indemnify, protect and defend at its own expense the Government and
its agents from and against all actions, claims and liabilities arising out of acts
done by the Consulting Firm or its personnel in the performance of the
services, including the use of, or violation of any copyrighted materials,
patented invention, article or appliance.

Working Hours, Overtime, Leave, etc.

38.1.

38.2.

38.3.

Working hours and holidays for Key/Organic Personnel are the responsibility
of the Consultant. The Consultant shall ensure that the working hours and
holidays allocated to Key/Organic Personnel are appropriate for the timely
accomplishment of the outputs and deliverables of the Consultant. Any travel
time prior to and after contract implementation shall not be considered as part
of the working hours.

The Key/Organic Personnel shall not be entitled to claim payment for
overtime work, sick leave, or vacation leave from the NEDA since these items
are already deemed covered by the Consultant’s remuneration. All leaves and
holidays to be allowed to the Personnel are the responsibility of the
Consultant. Taking of leave or holiday by any Personnel should not delay the
progress and adequate supervision of the Services nor in any way prejudice the
outputs and deliverables of the Consultant.

If required to comply with the provisions of GCC Clause 40.1 hereof,
adjustments with respect to the estimated periods of engagement of
Key/Organic Personnel set forth in the Consultant’s Proposal may be made
by the Consultant by prior written notice to the NEDA, provided that the
aggregate of such adjustments shall not cause payments under this Contract to
exceed the ceilings set forth in GCC Clauses48.10of this Contract. Any other
such adjustments shall only be made with the NEDA’s prior written approval.

Performance Security

39.1.

Within ten (10) calendar days from receipt of the Notice of Award (NOA)
from the NEDA but in no case later than the signing of the contract by both
parties, the Consultant shall furnish the performance security, which shall be
denominated in Philippine Pesos and posted in favor of the NEDA in an
amount equal to the percentage of the total contract price in accordance with
the following schedule and form prescribed below:

Amount of Performance Security
Form of Performance Security (Equal to Percentage of the Total
Contract Price)

(@) Cash or cashier’s/manager’s
check issued by a Universal or Five percent (5%)
Commercial Bank.
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40.

(b) Bank draft/guarantee or
irrevocable letter of credit
issued by a Universal or
Commercial Bank: Provided,
however, that it shall be
confirmed or authenticated by a
Universal or Commercial Bank,
if issued by a foreign bank.

(c) Surety bond callable upon
demand issued by a surety or Thirty percent (30%)
insurance company  duly
certified by the Insurance
Commission as authorized to
issue such security; and/or

(d) Any combination of the | Proportionate to share of form with
foregoing. respect to total amount of security

39.2. The performance security posted in favor of the NEDA shall be forfeited in
the event it is established that the Consultant is in default in any of its
obligations under the contract.

39.3. The performance security shall remain valid until issuance by the NEDA of
the Certificate of Final Acceptance.

39.4. The performance security may be released by the NEDA and returned to the
Consultant after the issuance of the Certificate of Final Acceptance or
Completion subject to the following conditions:

(@ There are no pending claims against the Consultant or the surety
company filed by the NEDA,; and

(b) The Consultant has no pending claims for labor and materials filed
against it.

39.5. In case of a reduction of the contract value, the NEDA shall allow a
proportional reduction in the original performance security, provided that any
such reduction is more than ten percent (10%) and that the aggregate of such
reductions is not more than fifty percent (50%) of the original performance
security.

Standard of Performance

40.1. The Consultant shall perform the Services and carry out their obligations
hereunder with all due diligence, efficiency and economy, in accordance with
generally accepted professional techniques and practices, and shall observe
sound management and engineering theories and practices, and employ
appropriate advanced technology and safe and effective equipment,
machinery, materials and methods.

40.2. The Consultant shall always act, in respect of any matter relating to this
Contract or to the Services, as faithful advisers to the NEDA, and shall at all
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41.

42.

43.

44,

times support and safeguard the NEDA’s legitimate interests in any dealings
with Sub-Consultants or third parties.

40.3. The Consultant shall furnish to the NEDA such information related to the
Services as the NEDA may from time to time reasonably request.

40.4. The Consultant shall at all times cooperate and coordinate with the NEDA
with respect to the carrying out of its obligations under this Contract.

Consultant Not to Benefit from Commissions Discounts, etc.

The Consultant shall not accept for their own benefit any trade commission, discount
or similar payment in connection with activities pursuant to this Contract or to the
Services or in the discharge of their obligations hereunder, and the Consultant shall
use its best efforts to ensure that any Sub-Consultants, as well as the Personnel and
agents of either of them, similarly shall not receive any such additional remuneration.

Procurement by the Consultant

If the Consultant, as part of the Services, has the responsibility of advising or
procuring goods, works or services, for the NEDA, the Consultant shall comply with
any applicable procurement guidelines of the Funding Source, and shall at all times
exercise such responsibility in the best interest of the NEDA. Any discounts or
advantages obtained by the Consultant in the exercise of such procurement
responsibility shall be for the benefit of the NEDA.

Specifications and Designs

43.1. The Consultant shall prepare all specifications and designs using the metric
system and shall embody the best design criteria applicable to Philippine
conditions. The Consultant shall specify standards which are accepted and
well-known among industrial nations.

43.2. The Consultant shall ensure that the specifications and designs and all
documentation relating to procurement of goods and services for this Contract
are prepared on an impartial basis so as to promote national and international
competitive bidding.

Reports

44.1. The deliverables for the subject Study as enumerated below shall be submitted
by the Consulting Firm in four (4) hard copies to NEDA for review and/or
payment processing. An electronic/soft copy shall also be submitted to NEDA
on the date/period specified hereunder:

Deliverable Timeline

VE/VA Work Plan Within seven (7) working days from date of
NTP
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Preliminary VE/VA Report Within two (2) months from date of Work Plan

approval

Final VE/VA Report Ten (10) working days from date of receipt of
(including supporting tables, | NEDA final comments

projections, software and
electronic files)

44.2. The Consultant shall submit to the NEDA all reports, deliverables and
documents in English.

45.  Assistance on Government Requirements

45.1. NEDA or other concerned government agencies/entities, may assist the
Consultant, Sub-Consultants, and Personnel in the payment of such taxes,
duties, fees and other impositions as may be levied under the Applicable Law
by providing information on the preparation of necessary documents for
payment thereof.

45.2. NEDA or other concerned government agencies/entities, shall use its best
efforts to ensure that the Government shall:

(@)

(b)

(©)

(d)

(€)

provide the Consultant, Sub-Consultants, and Personnel with work
permits and such other documents as shall be necessary to enable the
Consultant, Sub-Consultants, or Personnel to perform the Services;

arrange for the foreign Personnel and, if appropriate, their eligible
dependents to be provided promptly with all necessary entry and exit
visas, residence permits, and any other documents required for their
stay in the Philippines for the duration of the Contract;

facilitate prompt clearance through customs of any property required for
the Services and of the necessary personal effects of the foreign
Personnel and their eligible dependents;

issue to officials, agents and representatives of the Government all such
instructions as may be necessary or appropriate for the prompt and
effective implementation of the Services; and

grant to foreign Consultant, any foreign Sub-Consultant and the
Personnel of either of them the privilege, pursuant to the Applicable
Law, of bringing into the Government’s country reasonable amounts of
foreign currency for purposes of the Services or for the personal use of
the foreign Personnel and their dependents.

46. Subcontract

46.1. Subcontracting of any portion of the Consulting Services does not relieve the
Consultant of any liability or obligation under this Contract. The Consultant
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46.2.

will be responsible for the acts, defaults, and negligence of any sub-
Consultant, its agents, servants or workmen as fully as if these were the
Consultant’s own acts, defaults, or negligence, or those of its agents, servants
or workmen.

Sub-Consultants disclosed and identified during the procurement process may
be changed during the implementation of this Contract, subject to compliance
with the required qualifications and the approval of the NEDA.

47.  Accounting, Inspection and Auditing

47.1.

47.2.

47.3.

The Consultant shall:

@) keep accurate and systematic accounts and records in respect of the
Services hereunder, in accordance with internationally accepted
accounting principles and in such form and detail as shall clearly
identify and accurately establish all costs actually incurred, as well as
relevant time changes, and the bases thereof;

(b) permit the NEDA or its designated representative and or the designated
representative of the Funding Source at least once for short-term
Contracts, and annually in the case of long-term Contracts, and up to
one year from the expiration or termination of this Contract, to inspect
the same and make copies thereof as well as to have them audited by
auditors appointed by the NEDA; and

(©) permit the Funding Source to inspect the Consultant’s accounts and
records relating to the performance of the Consultant and to have them
audited by auditors approved by the Funding Source, if so required.

The basic purpose of this audit is to verify payments under this Contract and,
in this process, to also verify representations made by the Consultant in
relation to this Contract. The Consultant shall cooperate with and assist the
NEDA and its authorized representatives in making such audit. In the event
the audit discloses that the Consultant has overcharged the NEDA, the
Consultant shall immediately reimburse the NEDA an amount equivalent to
the amount overpaid. If overpayment is a result of the Consultant having been
engaged in what the NEDA (or, as the case may be, the Funding Source)
determines to constitute corrupt, fraudulent, or coercive practices, as defined
in GCC Clause 25.1(e) and under the Applicable Law, the NEDA shall,
unless the NEDA decides otherwise, terminate this Contract.

The determination that the Consultant has engaged in corrupt, fraudulent,
coercive practices shall result in the NEDA and/or the Funding Source seeking
the imposition of the maximum administrative, civil and criminal penalties up
to and in including imprisonment.

48. Contract Cost

48.1.

Except as may be otherwise agreed under GCC Clause 8, payments under this
Contract shall not exceed Six Million Pesos (PhP6,000,000.00), inclusive of
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48.2.

48.3.

all applicable Government taxes and charges, professional fees, and other
incidental and administrative costs (i.e., transportation expenses, printing and
reproduction of reports, cost of conduct of workshops and meetings including,
food, venue, and equipment rental, and other expenses deemed necessary for
the project). The Consultant shall notify the NEDA as soon as cumulative
charges incurred for the Services have reached eighty percent (80%) of this
ceiling.

The cost of the Services shall be payable in Philippine Pesos.

This Consulting contract shall be a fixed price contract. Any extension of the
contract period shall not involve any additional cost to the Government.

49. Payment Schedule

49.1

49.2

49.3

49.4

49.5

Payments of services do not relieve the Consultant of any obligation
hereunder.

Remuneration shall be determined on the basis of acceptance by NEDA of the
Consultant’s deliverables/outputs. Personnel - Any replacement approved by
the Procuring Entity in accordance with ITB Clause 26.4 shall be provided by
the Consultant at no additional cost.

Further, it is understood that the remuneration rates shall cover:

a. Such salaries and allowances as the Consultant shall have agreed to

pay to the Personnel as well as factors for social charges and overhead,

b. The cost of backstopping by home office staff not included in the

Personnel list in the Consultant’s proposal; and

C. The Consultant’s fee.

Bonuses or other means of profit-sharing shall not be allowed as an element of
overhead. Any rates specified for persons not yet appointed shall be
provisional and shall be subject to revision, with the written approval of
NEDA.

Billings and payments in respect of the Services shall be made as follows:

a. Billing for payment shall be in accordance with the following delivery
schedule, subject to the usual Government accounting and auditing
requirements:

Description Payment
Upon NEDA Approval of the Work Plan 10%
Upon NEDA Approval of the Preliminary VA 25%
Report
Upon NEDA Approval of the Draft Final VA Report 40%
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49.6

49.7

49.8

49.9

Description Payment
Upon NEDA Approval of the Final VA Report and 25%
Documentation of the VE/VA Study
TOTAL 100%
b. Should any discrepancy be found to exist between actual payment and

costs incurred by the Consultant, the NEDA may add or subtract the
difference from any subsequent payments. No interest shall be paid for
delayed payments.

Activity Schedule- Should the rate of progress of the Services, or any part
hereof, be at any time in the opinion of the NEDA too slow to ensure that the
Services are completed in accordance with the Staffing Schedule, the NEDA
shall so notify the Consultant in writing and the Consultant shall at its sole
cost and expense, there upon take such steps as necessary, subject to the
NEDA’s approval or as reasonably required by the NEDA, to expedite
progress so as to ensure that the Services are completed in accordance with the
Activity Schedule.

Final payment pursuant to GCC Clause 50 shall be made by the Procuring
Entity after the final report has been submitted by the Consultant and
approved by the Procuring Entity.

Termination - Upon the receipt or giving of any notice referred to in GCC
Clause 27 and if the Consultant is not in default under this Contract and has
partly or substantially performed its obligation under this Contract up to the
date of termination and has taken immediate steps to bring the Services to a
close in prompt and orderly manner, there shall be an equitable reduction in
the maximum amount payable under this Contract to reflect the reduction in
the Services, provided that in no event shall the Consultant receive less than
his actual costs up to the effective date of the termination, plus a reasonable
allowance for overhead and profit.

No additional payment for variation order, if any, shall be allowed for this
Contract.

50. Final Payment

50.1

The final payment shall be made only after the final report as revised based
on NEDA comments, and a final statement, identified as such, shall have
been submitted by the Consultant and approved by the NEDA. The Services
shall be deemed completed and finally accepted by the NEDA and the final
report and final statement shall be deemed approved by the NEDA ninety
(90) calendar days after receipt of the final report and final statement by the
NEDA unless the NEDA, within such ninety (90)-day period, gives written
notice to the Consultant specifying in detail deficiencies in the Services, the
final report or final statement. The Consultant shall thereupon promptly
make any necessary corrections within a maximum period of ninety (90)
calendar days, and upon completion of such corrections, the foregoing
process shall be repeated.
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50.2  Any amount which the NEDA has paid or caused to be paid in accordance
with this clause in excess of the amounts actually payable in accordance with
the provisions of this Contract shall be reimbursed by the Consultant to the
NEDA within thirty (30) days after receipt by the Consultant of notice
thereof. Any such claim by the NEDA for reimbursement must be made
within twelve (12) calendar months after receipt by the NEDA of the final
report and a final statement approved by the NEDA in accordance with the
above.

51. Liquidated Damages for Delay

If the Consultant fails to deliver any or all of the Services within the period(s)
specified in this Contract, the NEDA shall, without prejudice to its other remedies
under this Contract and under the Applicable Law, deduct from the contract price, as
liquidated damages, a sum equivalent to one-tenth of one percent of the price of the
unperformed portion of the Services for each day of delay based on the approved
contract schedule up to a maximum deduction of ten percent (10%) of the contract
price. Once the maximum is reached, the NEDA may consider termination of this
Contract pursuant to GCC Clause 25 without prejudice to any further action it may
take to recover whatever losses incurred due to non-performance of the Consultant.
To be entitled to such liquidated damages, NEDA does not have to prove that it has
incurred actual damages. Such amount shall be deducted from any money due or
which may become due the Consulting Firm under the contract and/or collect such
liquidated damages from the retention money or other securities posted by the
Consulting Firm, whichever is convenient to NEDA.
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Section I11. Terms of Reference:

Consulting Services for the Conduct of Value Engineering/Value Analysis (VE/VA)
Study for Water Security in Metro Manila

1. RATIONALE

1.1  The National Government (NG) is continuously pursuing the most cost-efficient and cost-
effective measures in supporting broad-based economic / inclusive growth in the country
by maximizing the utilization of NG’s limited financial resources without compromising
the attainment of the country’s development goals and thrusts under the 2011-2016
Philippine Development Plan (PDP).

1.2 Considering the major contribution of infrastructure development in achieving inclusive
growth, NG has introduced, as one of its strategic measures, VE/VA4 as a way of
optimizing investments in major public infrastructure projects/programs to: (a)ensure that
these projects/programs are not overdesigned or over-specified; (b) minimize cost
overruns, project implementation delays and changes in scopes of works: and (c) ensure
that the projects' full functionalities are achieved at the most appropriate designs and least
costs.

2. BACKGROUND

2.1.  State of Water Supply Availability in Metro Manila
In 2011, the University of the Philippines — National Engineering Center (UP-NEC)
conducted a water demand study for the Metro Manila areas served by the
Concessionaires of the Metropolitan Waterworks and Sewerage System (MWSS)S.
Comparing the anticipated water demand with the current production capacity of the
Concessionaires, it was projected that Metro Manila will experience water supply deficit

3The Terms of Reference (TOR) can also be downloaded from the NEDA website: http://www.neda.gov.ph

4VEIVA, as defined by the Society of American Value Engineers International (SAVE International), is the systematic
application of recognized techniques by a multi-disciplined team that identifies the functions of a product or service;
establishes a worth for that function; generates alternatives through the use of creative thinking; and provides the needed
functions, reliably at the lowest cost.

5 Republic Act (RA) No. 6234 (1971) created MWSS “to ensure an uninterrupted and adequate supply and distribution of
potable water for domestic and other purposes at just and equitable rates.”

The Concessionaires of MWSS are Manila Water Co., Inc. (MWCI) for the East Zone (covering parts of Quezon City
and Manila; Marikina; Mandaluyong; Makati; Pasig; Pateros; San Juan; Taguig; Rizal Province — Angono, Antipolo, Baras,
Binangonan, Cainta, Cardona, Jala-Jala, Morong, Pililia, Rodriguez, San Mateo, Tanay, Taytay, Teresa) and Maynilad
Water Services, Inc. (MWSI) for the West Zone (covering parts of Quezon City, Manila and Makati; Malabon; Navotas;
Muntinlupa; Caloocan; Pasay; Parafiaque; Las Pifias; Valenzuela; Cavite Province — Imus, Bacoor, Kawit, Noveleta, Cavite
City, Rosario).
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around 2020 if no buffer capacity for demand is assumed, or around 2017 if a 15% buffer
capacity for demand is provided®.

In addition to the looming water supply deficit, it is noted that approximately 95% of the
water supply for Metro Manila is currently provided by the Angat Reservoir System.
Given that the country is prone to various natural disasters such as earthquakes and
drought (especially during El Nifio events), damage to the Angat Dam and its downstream
waterworks as well as prolonged drought may severely affect water supply service
provision in Metro Manila.

2.2.  Water Security Legacy Plan of MWSS

In 2012, MWSS, in its Water Security Legacy Plan, has laid out its water resources
development, management, and protection strategies to address the looming water supply
deficit in Metro Manila, including, but not limited to the following:

a. Securing and maximizing Angat Dam and all its appurtenant structures and assets
through the Angat Dam and Dyke Strengthening Project (ADDSP), Angat Water
Utilization and Aqueduct Improvement Project (AWUAIP), and Angat Water
Transmission Improvement Project (AWTIP), among others (full implementation
of AWUAIP and AWTIP will be able to recover the water lost due to leaks in the
aqueducts, and thereby conveying nearly 100% of the 4,100 million liters per day
[MLD] capacity of the Angat River);

b. Development of a long-term, redundant water source to Angat Dam, i.e., the
proposed Laiban - Kaliwa Dam System under the New Centennial Water Source
Project (NCWSP), which is expected to provide an additional 2,400 MLD of raw
water for Metro Manila’;

C. Development of other short-term water sources as well as utilization of new water
technologies for back-up, short-term water sources, e.g., desalination of Laguna
de Bay, new public-private partnership (PPP) projects, and potential management
of floodwaters (in coordination with the Department of Public Works and
Highways [DPWH] at flood mitigation in Marikina and Laguna de Bay);

d. Management and protection of Umiray, Angat, Ipo, La Mesa, and Marikina
watersheds; and

e. Implementation of demand management strategies and non-revenue water (NRW)
reduction programs by the Concessionaires.

6 It is estimated that the water demand projections for the concession areas by 2037 will be around 6,000 MLD more than the
existing total water supply system of 4,100 MLD. (Source: In Pursuit of Legacy: 2012 MWSS Annual Report)

7 Kaliwa Dam alone will only be able to provide an additional 600 MLD of water. With Laiban Dam, an additional 1,800
MLD of raw water will be provided.
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Meanwhile, the joint initiative of MWSS’ Concessionaires through the Common Purpose
Facilities (CPF)8 includes the following projects:

a. Umiray-Angat Trans basin Rehabilitation Project (UATP), which aims to upgrade
the damaged facilities in Umiray to ensure water supply availability; and

b. Sumag River Diversion Project (SRDP), which will have an estimated additional
yield of 200 MLD

To date, only the AWUAIP has reached project completion®, while SRDP and ADDSP
are currently in the implementation phasel0, and UATP is being prepared for
rebiddingll.Meanwhile, with the various outstanding issues in the possible
implementation of the Laiban Dam!2, it was decided by MWSS to implement first the
Kaliwa Dam component of NCWSP, and was subsequently approved by the NEDA
Board-ICC13. It should be noted that the implementation of Kaliwa Dam alone will yield
only an additional 600 MLD, and with a much reduced structure life span due to heavy
siltation along Kaliwa River.

Considering full implementation, the above projects will only be able to satisfy future
water demand up to 202214, as shown in the figure below. This is without considering
extreme weather events such as the El Nifio phenomenon, which would affect water
supply further.

Consequently, the 2011-2016 PDP called for the identification and development of new
water sources for Metro Manila to eliminate the risks arising from being dependent on a
single water source for present and future consumption needs of the population.

8 CPF is a Joint Venture (IV)/Joint Undertaking of the two (2) Concessionaires of MWSS, i.e., Maynilad Water Services,
Inc. (MWSI) and Manila Water Company, Inc. (MWCI) “for the operation, maintenance, renewal, and as appropriate, the
decommissioning of the Common Purpose Facilities and the performance of such other functions relating to the
Concessions pursuant to and in accordance with the provisions of the Concession Agreements.”Under the JV/Joint
Undertaking, which was executed between the parties on 31 July 1997, with the approval of MWSS, the Concessionaires
jointly and equally share management and operating responsibilities for the Common Purpose Facilities.

9 AWUAIP Phase 2 was completed on March 2013. (Source: http://mwss.gov.ph/?page id=6)

10Notice to Proceed for SRDP was issued to the contractors on 15 April 2014, while the conduct of detailed engineering
design for ADDSP started on 01 October 2014. (Sources: http://mwss.gov.ph/?p=1584 and http://mwss.gov.ph/?p=1569,
accessed on 19 March 2015)

11Re—bidding due to an initial failure of bid. Status as of 30 November 2014.
(Source: http://mwss.gov.ph/?p=2913, accessed on 20 March 2015)

125 of 2012, approximately 3,000 families already live within the potential reservoir/inundation area of Laiban Dam.
13NCWSP was approved by the ICC and confirmed by the NEDA Board on 20 January 2014 and 29 May 2014, respectively.
14Including a 15% buffer capacity for demand.
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3. OBJECTIVE

The objective of this VE/VA Study is to utilize the NCWSP study, and all other studies, to
identify and quantify all the existing and possible new sources of water supply for Metro Manila
such as those mentioned in Section 2.2 of this TOR and to develop and recommend optimal
solutions and/or combinations thereof which address the looming threats to water security in
Metro Manila.

4. SCOPE OF CONSULTANT’S SERVICES
The consulting services shall involve, but not necessarily be limited to, the following activities:

4.1.  Preparation of the general and detailed work plan for the conduct of the VE/VA study.
The work plan shall include the timetable/schedule for each of the activities (such as
Gantt Chart).

4.2.  Conduct secondary data and information gathering, and review the various relevant
documents and other pertinent data needed in the conduct of VE/VA. Review of pre-
feasibility studies (pre-F/S) and/or feasibility studies (F/S) undertaken on the project and
other pertinent data needed in the conduct of the VE/VA Study including, but not limited
to: validation of estimated project costs and preparation of a cost, life-cycle cost and/or
other appropriate models.
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4.3. Undertake primary data gathering such as interviews, focus group discussions (FGD),
and/or brainstorming workshops with relevant individuals, agencies, institutions, etc.

4.4.  Preparation of a comprehensive briefing document on the VE/VA study goals, work plan,
schedule, project description, study team roster, and essential plans of the general layout
and other critical project features.

4.5.  Conduct the VE/VA study using the six-phase job plan (refer to Annex A) as illustrated
in the Value Analysis (VA) Handbook of NEDA (2009)15, which has developed guidelines
and analytical tools on value analysis.

As previously mentioned, the VE/VA study shall cover other possible options/activities in
addition to those activities that are already described in the MWSS’ Water Security
Legacy Plan. The value options must consider the following policies and principles of the
Government on water resources development, among others:

a. IWRM16. IWRM has been identified in the PDP as the overall strategy for: (a) the
effective protection and regulation of water for security and ecosystem health; (b)
the provision of responsive services for present and future needs; (c) the improved
effectiveness, accountability and synergy among water-related institutions and
stakeholders; and (d) adaptive and proactive responses to emerging as well as
future challenges, such as climate change adaptation (CCA) and disaster risk
reduction and management (DRRM).

b. Eco-efficiencyl’. As an overarching strategy in the pursuit of water security, the
PDP calls for eco-efficient approaches/interventions in the development of water
infrastructure.

C. NG policies on new water source development. The PDP calls for surface water
development over groundwater source development particularly in areas where
groundwater over-extraction and depletion, land subsidence, and saltwater
intrusion is of highest concern including in Metro Manila. Further, the policy of
the National Water Resources Board (NWRB), through its Board Resolution No.
001-0904 issued on September 2004 on suspension of new groundwater source

15 For reference, the Value Analysis Handbook for NEDA (2009) may be downloaded from: http://www.neda.gov.ph/wp-
content/uploads/2014/01/Value-Analysis-Handbook.pdf

16 |WRM is a framework which promotes the coordinated development and management of water, land, and related
resources in order to maximize the resultant economic and social welfare in an equitable manner without compromising
the sustainability of vital ecosystems.

17 Eco-efficiency promotes innovation and a paradigm shift from market-based efficiency to eco-efficiency, “eco” meaning
both economic and ecological, resulting in resource-saving and efficient use in order to achieve decoupling economic well-
being with natural resource use. Eco-efficient infrastructure means physical infrastructure that adopt the sustainable
processes of design, construction, and operation and maintenance with less environmental impacts.

For more concrete examples, please refer to NEDA’s audio-visual presentation on EEWIN found in:
https://www.youtube.com/watch?v=1k4mmyIl0J1M
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4.6.

4.7.

4.8.

4.9.

development in areas served by MWSS should be taken into consideration in the
course of the study.

Preparation of the VE/VA Report for the proposed options. The VE/VA Report should be
in accordance with the standards/formats provided by NEDA, and with the NEDA VA
Handbook (2009).

The Report shall also include the associated costs, benefits, and risks involved vis-a-vis
the proposed options, highlighting the best options for delivering the intended outputs,
which would yield the highest value for money (VfM), e.g., lowest lifecycle/whole-of-life
costs based on secondary data or estimates.

The Report shall also include an analysis of possible financing schemes, e.g., whether
National Government (NG) funding, Official Development Assistance (ODA), Public-
Private Partnership (PPP), or hybrid arrangement, including an analysis of financing
risks.

Conduct of coordination meetings with concerned agencies/institutions, as needed

Conduct of meetings/presentations to NEDA or to NEDA’s identified committees such as
the NEDA Board-Committee on Infrastructure (INFRACOM) and the Sub-Committee on
Water Resources (SCWR).

Conduct of other activities, as needed, prior to the formulation of the draft final VE/VA
report.

In addition to the specified scope of works mentioned above, the Consulting Firm may propose
additional works/services to enhance the Study, provided it shall bear no additional cost to
Government. The scope of any additional proposed works by the Consulting Firm shall be
established within the submission of its Work Plan of the Study, which is seven (7) days upon the
Consulting Firm’s receipt of the Notice to Proceed (NTP), subject to the approval of NEDA.

NEDA may assign personnel to the Consultant as may be agreed upon for the purpose of
capacity-building and technology transfer, and participate in the conduct of VE/VA study. The
same shall not bear additional cost to Government.

5.1.

. TIMELINES AND DELIVERABLES

The Consultant is expected to submit a VE/VA Report with options recommendations
and combinations thereof on how to address the threats to water security in Metro Manila
including possible structural measures (e.g., development of new water sources and
alternative locations for new sources of water, new and cost-effective technologies, etc.)
and non-structural interventions (e.g., water demand management programs, water
conservation advocacy measures, etc.), as well as justifying the potential alternatives
through either improved quantity of water supply (in MLD), improved cost, and/or
increased implementability of the proposed alternatives.
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5.2.

5.3.

The recommended options shall aim to enhance the 2012 Water Security Legacy Plan of
MWSS by considering options that use the principles of IWRM, river basin (RB)
approach, eco-efficient water infrastructure, etc. Moreover, the recommended options
should be shown to be feasible or potentially viable for further development.

Commencement Date and Period of Implementation

The study shall be completed within a period of_four (4) months, inclusive of the
presentations to the SCWR and INFRACOM, commencing from the date of the NTP.
Refer to Annex B for an illustration of the indicative  implementation timelines for the
study.

Table of Deliverables

The following deliverables/outputs (in 5 hard and soft copies) will be expected from the
Consulting Firm to be submitted to NEDA on the day/date specified below and based on
the agreed general Work Plan:

Deliverables Timelines

VE/VA Work Plan

Work Plan for the conduct of VE/VA on the project, | Within seven working (7) days upon
which will include the following: the Consulting Firm’s receipt of the

notice to proceed (NTP) from NEDA
Description of the Work Plan, which includes | to commence the VE/VA study.

the methodology and mechanics/approach in
conducting the VE/VA study, and work
timetable. The methodology to be used should
be consistent with the six (6)-phase job plan or
similar methodology/principle. The NEDA
VE/VA Handbook shall be used as reference;
and

List of main activities and tasks to be
undertaken by the Consulting Firm to develop
the VE/VA Report, which shall also indicate
the sequence and relationships between tasks
and provide a realistic estimate of start and
duration of each task.

Preliminary VE/VA Report

Report on initial findings of the VE/VA study Within two (2) months after the NEDA

approval of the Work Plan

Presentations to the SCWR and INFRACOM

Presentations to the INFRACOM-SCWR of the | The earliest available schedule of the
Preliminary VE/VA Report, Draft Final Report, and | SCWR meeting upon receipt by NEDA
Final Report of the Report
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Deliverables Timelines

Presentation to the INFRACOM of the Draft Final | The earliest available schedule of the
Report INFRACOM meeting upon receipt by
NEDA of the Report

Final VE/VA Report

Report incorporating comments/recommendations | Ten  (10) working days after
from the SCWR and INFRACOM, as applicable, after | INFRACOM final comments.

the submission of the draft VE/VA Report and
presentation to the INFRACOM

Note: The VE/VA report should contain the required format/information as indicated in the
standards/formats to be provided by NEDA and should be in accordance with the format
provided for in the NEDA Value Analysis (VA) Handbook (2009).

6. EXPERTISE REQUIREMENTS AND QUALIFICATIONS

The proposed Study shall be undertaken by a Consulting Firm18composed of the following key
experts and their corresponding qualifications

6.1. Team Leader

e At least a bachelor’s degree in the field of engineering or natural sciences, with a
minimum of ten (10) years of experience in public infrastructure planning, design
and/or construction;

e At least seven (7) years of relevant work experience in the conduct of VE/VA at
various stages in the development of major infrastructure projects (e.g., options
analysis during pre-F/S or F/S preparation);

e Premium shall be given to bidders whose proposed team leaders are Certified Value
Specialists (CVS)19 under SAVE International or similar certification bodies;

6.2.  Water Resources Engineer/Planner

e At least a bachelor’s degree in the field of engineering or natural sciences, with
specialization in water resources engineering and/or planning;

e At least ten (10) years of relevant work experience inclusive of local and international
work/training in water resources engineering and/or planning(e.g., water resources
master planning, F/S preparation for projects within the water resources sector,
preferably in the water supply sector);

18The engagement of local Consultants will be prioritized as long as the six (6)-phase job plan or similar methodology
illustrated in the VA Handbook is followed.

19 cvs is the highest level of certification attainable through SAVE International. Designation is reserved for Value
Methodology (VM) practitioners, VM Program Managers, and VM Academia, who have demonstrated expert level
experience and knowledge in the practice of the VM.
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6.3. Hydrologist

e At least a bachelor’s degree in the field of engineering or natural sciences with
specialization in water resources engineering and/or planning;

e At least ten (10) years of relevant work experience in the field of water resources
engineering/hydrology/hydraulics (e.g., water resources master planning, F/S
preparation for projects within the water resources sector, preferably in the water
supply sector);

6.4.  Economist
e At least a bachelor’s degree in the field of economics, finance and/or related fields;
and
e At least ten (10) years of relevant work experience in analyzing funding/financing
aspects of projects and financial/economic impact of major public infrastructure,
preferably in economic/financial analyses of water resources projects.

The Consulting Firm may propose additional experts other than those listed herein, as it deems
necessary, as long as such proposal is consistent with its proposed approach and methodology
and without additional cost to Government. Moreover, the Consulting Firm may propose an
expert to undertake more than one (1) activity/expertise, provided that: (i) all the necessary
expertise required in delivering the desired output/s are present in the Team; (ii) the activities
proposed to be undertaken by each expert should be consistent with the proposed approach and
methodology; and (iii) the merging of expertise shall not prejudice the outputs.

. APPROVED BUDGET FOR THE CONTRACT (ABC)

7.1. The ABC for the proposed study SIX MILLION AND 00/100
PESOS(PhP6,000,000.00), inclusive of all applicable Government taxes and charges,
professional fees, and other incidental and administrative costs (i.e., transportation
expenses, printing and reproduction of reports, cost of conduct of workshops and
meetings including, food, venue, and equipment rental, and other expenses deemed
necessary for the project).

7.2.  Note that this consulting contract shall be a fixed price contract. Any extension of
contract time shall not involve any additional cost to NEDA.

PAYMENT SCHEDULE

8.1.  The schedule of payment is as follows:

Description Payment
Upon NEDA Approval of the Work Plan 10% of ABC
Upon NEDA Approval of the Preliminary VA Report 25% of ABC
Upon NEDA Approval of the Draft Final VA Report 40% of ABC
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Description Payment

Upon NEDA Approval of the Final VA Report and 25% of ABC
Documentation of the VE/VA Study

8.2.

An advance payment shall be made to cover mobilization costs, but shall not exceed 15%
of the contract amount, subject to the posting of an irrevocable standby letter of credit
issued by an entity acceptable to NEDA and of an amount equal to the advance payment.
The advance payment shall be repaid by the Consulting Firm by deducting from his
subsequent billings/payments such sum as agreed upon during contract negotiations until
fully liquidated within the duration of the contract.

9. IMPLEMENTATION ARRANGEMENT / RESPONSIBILITIES

9.1.

9.2.

Responsibilities of NEDA

a.

Shall evaluate all request for payments/billings and determine the
acceptability/correctness of the same;

Shall have the option to have up to five (5) Government personnel participate in
the critical stages of the Study for the purpose of on-the-job capacity
building/technology transfer;

Shall provide, upon the request of the Consulting Firm, available information/data
and also, if available, copies of previous related studies subject to the execution of
a Non-Disclosure Agreement, if necessary;

Shall supervise and provide the over-all guidance to the Consulting Firm on the
general direction of the Study based on the project/Study objectives as well as on
relevant country policies and development plans, and will direct the engaged
Consulting Firm and/or the VE/VA Team on the succeeding or next steps to be
undertaken during the course of the Study;

Shall facilitate and coordinate with other Government agencies and private utility
operators in the request for necessary interview meetings and document
collection in advance of the VE/VA study; and

Extend assistance in the coordination, preparation, and arrangement of venue,
equipment, materials and other logistics for the various meetings.

Responsibilities of the Consulting Firm

a.

Shall be responsible for the conduct of the Study and the timely delivery of
results/outputs as indicated under Section 6.3 of this TOR;

Shall shoulder all expenses required in the conduct of the Study, including travel
costs and lodging of Government personnel during field visits, except for their
salaries;
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Shall: (a) carry out the services with sound engineering theories and practices to
ensure that the final works will provide the most economical and feasible
development for the Study; (b) accept full responsibility for the consulting
services to be performed under this TOR for which the Consulting Firm is liable
to NEDA; and (c) comply with, and strictly observe any laws regarding
workmen’s health and safety, workmen’s welfare, compensation for injuries,
minimum wage, hours of labor and other labor laws;

Shall: (a) keep accurate and systematic records and accounts in respect of the
services in such form and detail as is customary and sufficient to establish
accurately that the costs and expenditures under this TOR have been duly
incurred; and (b) permit the duly authorized representatives of the Government
from time to time to inspect its records and accounts as well as to audit the same;

Shall not assign nor sub-contract any part of the professional engineering services
under this TOR to any person or firm, except with prior written consent of NEDA.
The approval by the Government to the assignment of any part of said services or
to the engagement by the Consulting Firm of sub-contractors to perform any part
of the same shall not relieve the Consulting Firm of any obligations under this
TOR;

Shall, during or after the conclusion or termination of the Study, limit its role to
the provision of the services and hereby disqualifies itself and any other
contractor, consulting engineer or manufacturer with which it is associated or
affiliated, from the provision of goods and services other than the services herein,
except as NEDA may otherwise agree;

Shall prohibit full-time foreign staff during his assignment under this TOR to
engage, directly or indirectly, either in his name, or through the Consulting Firm,
in any business or professional activities in the Philippines other than the
performance of his duties or assignment under this TOR;

Shall not at any time communicate to any person or entity any information
disclosed to them for the purpose of this services, nor shall the Consulting Firm
make public any information as to the recommendations formulated in the course
of or as a result of the services, except with prior consent of NEDA;

Shall agree that nothing contained herein shall be construed as establishing or
creating between the Government and the Consulting Firm, the relationship of
employer and employee or principal and agent, it being understood that the
position of the Consulting Firm and anyone else performing the services is that of
an independent contractor;

Shall hold the Government free from any and all liabilities, suits, actions,
demands, or damages arising from death or injuries to persons or properties, or
any loss resulting from or caused solely by the Consultant’s personnel incident to
or in connection with the services under this TOR. The Consulting Firm shall
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agree to indemnify, protect and defend at its own expense the Government and its
agents from and against all actions, claims and liabilities arising out of acts done
solely by the Consulting Firm or its staff in the performance of the services,
including the use of, or violation of any copyrighted materials, patented invention,
article or appliance; and

k. Shall provide on-the-job capacity building/technology transfer to the
Government’s personnel detailed to the Project.

10. OWNERSHIP OF THE OUTPUTS/REPORTS/DOCUMENTS

All submitted outputs/reports/documents under this contract, including but not limited to tracings,
as-built drawings, estimates, digital information, computer model and data, specifications,
investigations and studies completed or partially completed, inspection logs, and photographs, shall
be the property of NEDA upon completion of the work / full payment of the contract or termination
of the Agreement.

11. CONFORMANCE WITH EXISTING LAWS

The procurement process for this undertaking shall be executed in accordance with Republic Act
(RA) No. 9184, otherwise known as the Government Procurement Reform Act (GPRA) and its
Revised Implementing Rules and Regulations (IRR).

12. SELECTION CRITERIA FOR SHORTLISTING

Prospective Consultancy Firms must have at least 10 years of similar and/or relevant experience
related to this TOR and will be rated based on the criteria shown in Annex C (“Criteria for
Shortlisting”).Prospective bidders are required to submit the following:

a. Copies of Certificate of Project Completion and Acceptance or equivalent Certification
from their previous related studies/projects within the past 10 years;

b. Company profile; and
C. Curriculum Vitae (CV) of Key Experts highlighting their relevant work experience.
Note the following:

Similar experience/studies refer to contracts with scope of works covering the conduct of
pre-F/S preparation, full-blown F/S preparation, and detailed engineering design, which
demonstrate the utilization of VE/VA principles such as the conduct of options analysis,
in _the water supply subsector20. Similar experience/studies shall also include the

20The water supply subsector is one of the subsectors of the water resources sector. The other subsectors under the water
resources sector are the following: (a) sanitation and sewerage; (b) irrigation; and (c) flood management.
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conduct of water resource assessments and water balance studies for the preparation of
river basin master plans and/or watershed management plans.

Relevant experience/studies include conduct of pre-F/S preparation, full-blown F/S
preparation, and detailed engineering for projects in the water resources sector (other
than those under the water supply subsector which are considered as similar
experience/studies),which demonstrate the utilization of VE/VA principles such as the
conduct of options analysis. Relevant experience/studies shall also include VE/VA
studies for projects belonging in other infrastructure sectors (e.g., transport sector,
power sector, etc.).

The Team Leader and other Key Experts are requested to indicate:(1) their role in a
specific project;(2) the exact duration (in man-months) that they have worked on the
project; and (3) a brief description of the tasks that they have carried out (such as
experience in the conduct of VE/VA or options analysis).

The Consulting Firms will be evaluated using the Quality-Cost Based Evaluation/Selection
QCBE/QCBS) procedure under RA No. 9184/GPRA and its IRR at 80% for the Technical
Proposal and 20% for the Financial Proposal. The prospective Consulting Firms shall follow the
guidelines in the preparation of eligibility requirements pursuant to Section 24.1 and Section 24.2
of the Revised IRR of the GPRA.

13. RETENTION PAYMENT#

13.1 A retention payment of ten percent (10%) shall be withheld. It shall be based on the total
amount due to the Consulting Firm prior to any deduction and shall be retained from
every progress payment until 50% of the value of Study, as determined by NEDA, is
completed. If, after 50% completion, the Study is satisfactorily done and on schedule, no
additional retention shall be made; otherwise, the 10% retention shall be imposed.

13.2  The total "retention money" shall be due for release upon approval of the Final Report.
The Consulting Firm may, however, request the substitution of the retention money for
each progress billing with irrevocable standby letters of credit from a commercial bank,
bank guarantees, or surety bonds callable on demand, of amounts equivalent to the
retention money substituted for and acceptable to NEDA, provided that the project is on
schedule and is satisfactorily undertaken. Otherwise, the 10% retention shall be made.
Said irrevocable standby letters of credit, bank guarantees and/or surety bonds, to be
posted in favor of NEDA shall be valid for the duration of the contract.

21per Annex “E” of the Revised IRR of RA No. 9184
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14. LIQUIDATED DAMAGES?

14.1. Where the Consulting Firm refuses or fails to satisfactorily complete the work within the
specified contract time, plus any time extension duly granted and is hereby in default
under the contract, the Consulting Firm shall pay NEDA for liquidated damages, and not
by way of penalty, an amount, as provided in the conditions of contract, equal to at least
one tenth (1/10) of one (1) percent of the cost of the unperformed portion of the works for
every day of delay. Should the amount of liquidated damages reaches ten percent (10%)
of the contract amount, NEDA shall at its own discretion terminate the contract without
prejudice to any further action it may take to recover whatever losses incurred due to non-
performance of the Consulting Firm.

14.2. To be entitled to such liquidated damages, NEDA does not have to prove that it has
incurred actual damages. Such amount shall be deducted from any money due or which
may become due the Consulting Firm under the contract and/or collect such liquidated
damages from the retention money or other securities posted by the Consulting Firm
whichever is convenient to NEDA.

22per Annex “E” of the Revised IRR of RA No. 9184
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Annex A: The Six (6)-Phase Job Plan:

1.

Information Phase- the Consultant will review existing and proposed projects design,
objectives, and preliminary cost information. The team should understand the limitations of the
projects as well as the expected benefits.

Function Analysis Phase- the Consultant should define the projects’ functions and review and
analyze these functions to determine which need improvement, elimination, or creation to meet
the goals.

Creativity Phase- the Consultant will employ professional creative techniques to identify other
ways to perform the function(s).

Evaluation Phase- the Consultant will follow a structured evaluation process to select those
ideas that offer the potential for value improvement while delivering the function(s)/objectives
and considering performance requirements and resource limits.

Development Phase- the Consultant will develop the selected ideas into alternatives (or
proposals) with a sufficient level of documentation to allow decision-makers to determine which
alternative should be implemented.

Presentation Phase- the Consultant will develop a workshop report and/or presentation that
document and convey the adequacy of the alternative(s) developed by the Consultant to the
NEDA-Project Steering Committee.
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Annex B: Timeline

Activity

Month 1

Month 2

Month 3

Month 4

Issuance of notice to
proceed/commence

Orientation/Leveling off

Preparation and Submission
of work plan

1% presentation

NEDA approval of work plan

VE/VA study

Preparation and Submission
of Preliminary VE/VA report

2" Presentation

NEDA review/approval of
Preliminary VE/VA report

Preparation and Submission
of Draft Final report

3" presentation

NEDA review/approval of
Draft Final report

Incorporation of NEDA
comments by Consultants and

Finalization /incorporation
of NEDA additional

Submission of Final VE/VA
Report
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Annex C: Criteria for Shortlisting

RATING FACTOR

| Experience and Capability of the Firm

= Completed consulting services of size,
complexity and technical specialty
comparable to job under consideration,
including quality of performance

= Other completed consulting services
related to the job under consideration

= Known cases of prior performance,
including quality of work conforming to
obligations and cost of services

Il | Quality of Key Personnel Who May Be
Assigned to the Project

111 | Job Capacity

= Absorptive capacity to do additional
works other than those currently being
undertaken

Total
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Subtotal

Subtotal

Subtotal

POINTS/WEIGHT

50

30

20

100
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TECHNICAL PROPOSAL FORMS

Notes for Consultants

The following summarizes the content for the Technical Proposal.
Cover Letter

Use TPF 1. Technical Proposal Submission Form.

Experience of the Firm

Introduction of the background and general experience of the Consultant, including its
partner(s) and subcontractors, if any.

Indicate completed projects in the format of TPF 2. Consultant’s References illustrating the
relevant experience of the Consultant, including its partner and subcontractors, if any. No
promotional material should be included.

General approach and methodology, work and staffing schedule

Use TPF 4. Description of the Methodology and Work Plan for Performing the Project, TPF
5. Team Composition and Task , TPF 7. Time Schedule for Professional Personnel, and TPF
8. Activity (Work) Schedule.

If subcontracting is allowed, add the following: If the Consultant will engage a
subcontractor for the portions of the Consulting Services allowed to be subcontracted, the
Consultant shall indicate which portions of the Consulting Services will be subcontracted,
identify the corresponding subcontractor, and include the legal eligibility documents of such
subcontractor.

Curriculum Vitae (CV)

Use Staff. Sample published studies/papers of the Consultant/Staff should be attached to the
CV.

In addition, the expert should submit a signed written commitment stating that the expert
shall work for the Project once awarded the contract. A zero rating shall be given to a
nominated expert if the expert:

Q) failed to state nationality on the CV; or
(2)  the CVis not signed in accordance with paragraph above.
Comments on the terms of reference and data and facilities to be provided by the NEDA

Use TPF 3. Comments and Suggestions of Consultant on the Terms of Reference and on
Data, Services, and Facilities to be Provided by the NEDA
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TPF 1. TECHNICAL PROPOSAL SUBMISSION FORM

[Date]

[Name and address of the NEDA]

Ladies/Gentlemen:

We, the undersigned, offer to provide the consulting services for [Title of Project] in
accordance with your Bidding Documents dated [insert date] and our Bid. We are hereby
submitting our Bid, which includes this Technical Proposal, and a Financial Proposal sealed
under a separate envelope.

If negotiations are held during the period of proposal validity, i.e., before [insert
date], we undertake to negotiate on the basis of the proposed staff. Our Proposal is binding
upon us and subject to the modifications resulting from contract negotiations.

In accordance with GCC Clause 16 we acknowledge and accept the NEDA’s right to
inspect and audit all records relating to our Proposal irrespective of whether we enter into a
contract with the NEDA as a result of this Proposal or not.

We understand you are not bound to accept any Proposal received for the selection of
a Consultant for the Project.

We remain,

Yours sincerely,

Authorized Signature:
Name and Title of Signatory:
Name of Firm:
Address:
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TPF 2. CONSULTANT’S REFERENCES

Relevant Services Carried Out in the Last Ten Years
That Best Illustrate Qualifications

Using the format below, provide information on each project for which your firm/entity,
either individually, as a corporate entity, or as one of the major companies within an
association, was legally contracted.

Project Name: Country:

Location within Country: Professional Staff Provided by Your
Firm/Entity(profiles):

Name of Client: Ne@ of Staff:

Address: Ne of Staff-Months; Duration of Project:

Start Date (Month/Year): Completion Date (Month/Year): | Approx. Value of Services (in Current
US$):

Name of Associated Consultants, if any: Ne of Months of Professional Staff

Provided by Associated Consultants:

Name of Senior Staff (Project Director/Coordinator, Team Leader) Involved and Functions Performed:

Narrative Description of Project:

Description of Actual Services Provided by Your Staff:

Consultant’s Name:
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TPF 3. COMMENTS AND SUGGESTIONS OF CONSULTANT ON THE TERMS OF
REFERENCE AND ON DATA, SERVICES, AND FACILITIES TO BE PROVIDED BY
THE NEDA

On the Terms of Reference:

On the data, services, and facilities to be provided by the NEDA:
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TPF 4. DESCRIPTION OF THE METHODOLOGY AND WORK PLAN FOR
PERFORMING THE PROJECT
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TPF 5. TEAM COMPOSITION AND TASK PROJECTS

1. Technical/Managerial Staff

Name Position Task

2. Support Staff

Name Position Task
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TPF 6. FORMAT OF CURRICULUM VITAE (CV) FOR PROPOSED PROFESSIONAL
STAFF

Proposed Position:

Name of Firm:

Name of Staff:

Profession:

Date of Birth:

Years with Firm/Entity: Nationality:

Membership in Professional Societies:

Detailed Tasks Assigned:

Key Qualifications:

[Give an outline of staff member’s experience and training most pertinent to tasks on project. Describe degree
of responsibility held by staff member on relevant previous projects and give dates and locations. ]

Education:

[Summarize college/university and other specialized education of staff members, giving names of schools, dates
attended, and degrees obtained.]

Employment Record:

[Starting with present position, list in reverse order every employment held. List all positions held by staff
member since graduation, giving dates, names of employing organizations, titles of positions held, and locations
of projects. For experience in last ten years, also give types of activities performed and client references, where
appropriate. ]

Studies/Papers/Written Reports:
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[Attach sample studies/papers/reports with corresponding Certificate of Completion/Acceptance.]

Trainings Facilitated:

[Indicate client, participants/trainees, subject matter.]

Engagement as Resource Person/Speaker:

[Indicate client, participants, subject matter.]

Languages:

[For each language, indicate proficiency: excellent, good, fair, or poor in speaking, reading, and writing.]

Certification:

I, the undersigned, certify that to the best of my knowledge and belief, these data correctly
describe me, my qualifications, and my experience.

Date:
[Signature of staff member and authorized representative of the firm] Day/Month/Year

Full name of staff member:
Full name of authorized representative:
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TPF 7. TIME SCHEDULE FOR PROFESSIONAL PERSONNEL

Months (in the Form of a Bar Chart)

Name Position Reports Due/Activities | 1| 2|3 |4 |5 718]9]10|11(12 Number of Months

Subtotal (1)
Subtotal (2)
Subtotal (3)
Subtotal (4)

Full-time: Part-time:

Reports Due:

Activities Duration:

Location Signature:___

(Authorized representative)

Full Name:

Title:

Address:
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TPF 8. ACTIVITY (WORK) SCHEDULE

A. Field Investigation and Study Items

[1st, 2nd, etc. are months from the start of project.]

Ist | 2nd | 3rd | 4th | 5th | 6th | 7th | 8th | 9th | 10th | 11th | 12th
Activity (Work)
B. Completion and Submission of Reports
Reports Date

1.

VE/VA Work Plan

2.

Preliminary VE/VA Report

Final VE/VA Report
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FINANCIAL PROPOSAL FORMS

Notes for Consultants
The following summarizes the content of the Financial Proposal.
Cover Letter

Use FPF 1. Financial Proposal Submission Form, which is an acknowledgement that, in
preparation and submission of the Technical and Financial Proposals, Consultants have:

@ followed the applicable rules and guidelines indicated in this ITB;

(b) not taken any action which is or constitutes a corrupt, fraudulent, or coercive practice
as defined in the applicable rules and guidelines; and

(©) agrees to allow the NEDA, at their option, to inspect and audit all accounts,
documents, and records relating to the Proposal and to the performance of the ensuing
contract.

Costs of Consulting Services

Use FPF 2. Summary of Costs; FPF 3. Breakdown of Price per Activity.
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FPF 1. FINANCIAL PROPOSAL SUBMISSION FORM

[Date]

[Name and address of the NEDA]

Ladies/Gentlemen:

We, the undersigned, offer to provide the consulting services for [Title of Project] in
accordance with your Bidding Documents dated [insert date] and our Proposals (Technical
and Financial Proposals). Our attached Financial Proposal is for the sum of [amount in words
and figures]. This amount is exclusive of the local taxes, which we have estimated at
[amount(s) in words and figures].

Our Financial Proposal shall be binding upon us subject to the modifications resulting
from Contract negotiations, up to expiration of the proposal validity period, i.e., [Date].

In accordance with GCC Clause 47, we acknowledge and accept the NEDA’s right to
inspect and audit all records relating to our Proposal irrespective of whether we enter into a
contract with the NEDA as a result of this Proposal.

We confirm that we have read, understood and accept the contents of the Instructions
to Bidders (ITB), General Conditions of Contract (GCC), Special Conditions of Contract
(SCC), Terms of Reference (TOR), the provisions relating to the eligibility of Consultant
and the applicable guidelines for the procurement rules of the Funding Source, any and all
Bid bulletins issued and other attachments and inclusions included in the Bidding Documents
sent to us.

We understand you are not bound to accept any Proposal you receive.
We remain,
Yours sincerely,
Authorized Signature:
Name and Title of Signatory:

Name of Firm:
Address:
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FPF 2. SUMMARY OF COSTS

Costs

Currency(ies)23

Amount in Philippine Peso

Subtotal

Local Taxes

Total Amount of Financial Proposal

23, cases of contracts involving foreign Consultants, indicate the exchange rate used.
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FPF 3. BREAKDOWN OF PRICE PER ACTIVITY

Activity No.:

Activity No.:

Description:

Price Component

Currency(ies)24

Amount in Philippine Peso

Subtotal

24 cases of contracts involving foreign Consultants, indicate the exchange rate used.
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FORM OF CONTRACT AGREEMENT

THIS AGREEMENT, made this [insert date] day of [insert month], [insert year]
between [name and address of NEDA] (hereinafter called the “Entity”’) and [name and
address of Consultant] (hereinafter called the “Consultant”).

WHEREAS, the Entity is desirous that the Consultant execute [name and
identification number of contract] (hereinafter called “the Works”) and the Entity has
accepted the bid for [insert the amount in specified currency in numbers and words] by the
Consultant for the execution and completion of such Consulting Services and the remedying
of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1.

In this Agreement, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter
referred to.

The following documents shall be attached, deemed to form, and be read and
construed as part of this Agreement, to wit:

@ General and Special Conditions of Contract;

(b) Terms of Reference

(© Request for Expression of Interest;

(d) Instructions to Bidders;

(e) Addenda and/or Supplemental/Bid Bulletins, if any;

()] Proposal forms, including all the documents/statements contained in
the Consultant’s proposal envelopes, as annexes;

(9) Eligibility requirements, documents and/or statements;

(h) Performance Security;

Q) Credit line issued by a licensed bank, if any;

()] Notice of Award of Contract and the Consultant’s conforme thereto;

(K) Other contract documents that may be required by existing laws and/or
the Entity.

In consideration of the payments to be made by the Entity to the Consultant
as hereinafter mentioned, the Consultant hereby covenants with the Entity to
execute and complete the Consulting Services and remedy any defects therein
in conformity with the provisions of this Consultant in all respects.

The Entity hereby covenants to pay the Consultant in consideration of the
execution and completion of the Consulting Services, the Contract Price or
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such other sum as may become payable under the provisions of this Contract
at the times and in the manner prescribed by this Contract.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed
the day and year first before written.

Binding Signature of NEDA

Binding Signature of Contractor

[Addendum showing the corrections, if any, made during the evaluation of proposals should
be attached with this agreement]
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OMNIBUS SWORN STATEMENT

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF ) S.S.

l,

AFFIDAVIT

[Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address

of Affiant], after having been duly sworn in accordance with law, do hereby depose and state

that:

1.

Select one, delete the other:

If a sole proprietorship: | am the sole proprietor of [Name of Consultant] with office
address at [address of Consultant];

If a partnership, corporation, cooperative, or joint venture: | am the duly authorized
and designated representative of [Name of Consultant] with office address at
[address of Consultant];

Select one, delete the other:

If a sole proprietorship: As the owner and sole proprietor of [Name of Consultant], |
have full power and authority to do, execute and perform any and all acts necessary to
represent it in the procurement for [Name of the Project] of the [Name of the NEDA];

If a partnership, corporation, cooperative, or joint venture: I am granted full power
and authority to do, execute and perform any and all acts necessary and/or to
represent the [Name of Consultant] in the procurement process as shown in the
attached [state title of attached document showing proof of authorization (e.g., duly
notarized Secretary’s Certificate issued by the corporation or the members of the joint
venture)];

[Name of Consultant] is not “blacklisted” or barred from bidding by the Government
of the Philippines or any of its agencies, offices, corporations, or Local Government
Units, foreign government/foreign or international financing institution whose
blacklisting rules have been recognized by the Government Procurement Policy
Board,

Each of the documents submitted in satisfaction of the procurement requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and correct;

[Name of Consultant]is authorizing the Head of the NEDA or its duly authorized
representative(s) to verify all the documents submitted,
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6. Select one, delete the rest:

If a sole proprietorship: | am not related to the Head of the NEDA, members of the
Bids and Awards Committee (BAC), the Technical Working Group, and the BAC
Secretariat, the head of the Project Management Office or the end-user unit, and the
project Consultants by consanguinity or affinity up to the third civil degree;

If a partnership or cooperative: None of the officers and members of [Name of
Consultant] is related to the Head of the NEDA, members of the Bids and Awards
Committee (BAC), the Technical Working Group, and the BAC Secretariat, the head
of the Project Management Office or the end-user unit, and the project Consultants
by consanguinity or affinity up to the third civil degree;

If a corporation or joint venture: None of the officers, directors, and controlling
stockholders of [Name of Consultant] is related to the Head of the NEDA, members
of the Bids and Awards Committee (BAC), the Technical Working Group, and the
BAC Secretariat, the head of the Project Management Office or the end-user unit, and
the project Consultants by consanguinity or affinity up to the third civil degree;

7. [Name of Consultant] complies with existing labor laws and standards; and

8. [Name of Consultant] is aware of and has undertaken the following responsibilities as
a Proponent:

a) Carefully examine all of the Bidding Documents;

b) Acknowledge all conditions, local or otherwise, affecting the implementation of
the Contract;

c) Made an estimate of the facilities available and needed for the contract to be bid,
if any; and

d) Inquire or secure Supplemental/Bid Bulletin(s) issued for the [Name of the

Project].

IN WITNESS WHEREOF, | have hereunto set my hand this __ day of __ , 20 at
, Philippines.

[Consultant’s Representative/Authorized Signatory]

[JURAT]
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Section V. Appendices

l. Description of Services

Give detailed descriptions of the Services to be provided, dates for completion of various
tasks, place of performance for different tasks, specific tasks to be approved by Client, etc.

Il. Reporting Requirements

List format, frequency, and contents of reports; persons to receive them; dates of submission;
etc. If no reports are to be submitted, state here “Not applicable.”

I11. Key/Organic Personnel and Sub-Consultants
List under:
1. Titles [and names, if already available], detailed job descriptions and minimum

qualifications, and staff-months of service, and estimated periods of engagement
for each, including a copy of a satisfactory medical certificate.

2. Same information as in no. 1 for Key foreign Personnel to be assigned to work
outside the Government’s country.

3. Same information as in no.1 for Key Local Personnel.
4. List of approved Sub-Consultants (if already available) and Counterpart
personnel (if allowed); same information with respect to their Personnel as in

no.’s 1 and 2.

IV. Breakdown of Contract Price
List here the elements of cost, including expenditures in foreign currency(ies) denominated
and payable in Philippine Peso, used to arrive at the itemized breakdown of the contract
price:

1. Monthly rates for Personnel (Key/Organic Personnel and other Personnel)

2. Reimbursable expenditures

3. Applicable taxes
V.  Services and Facilities Provided by the Client

Give detailed description of the services and facilities made available to the Consultant, and
the time and manner of its availment.
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