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REPUBLIC OF THE PHILIPPINES

NATIONAL ECONOMIC AND DEVELOPMENT AUTHORITY

BID BULLETIN No. 6

CONSULTING SERVICES FOR THE CONDUCT OF FEASIBILITY STUDIES (FS) OF THE VARIOUS
PROJECTS UNDER THE FEASIBILITY STUDIES FUND

TO  : ALL SHORTLISTED CONSULTANTS

Hereunder are the additional clarifications/amendments to the bidding documents and
Terms of Reference for the above procurement:

Particulars

Clarification/Amendment

a. Criteria for the Evaluation
of Technical Proposals

The weights of the criteria are hereby modified as follows:

A. Experience and capability of the Firm — 10 points
i. Previous engagement in similar contracts (6 pts)
ii. Previous engagement in relevant contracts (2 pts)
iii. Overall work commitments or job capacity (2 pts)

B. Plan of approach and methodology — 30 points
i. Substance of the proposal (15 pts)
ii. Completeness of the proposal (6 pts)
iii. Clarity of methods and approaches (9 pts)

C. Quality of personnel to be assigned to the Project — 60 points
i. Project Manager or Team Leader (20 pts)
a. Education (15%)
b. Training (15%)
c. Related Experience (70%)
ii. Other Key Staff (40 pts)
a. Education (15%)
b. Training (15%)
¢. Related Experience (70%)

As regards firm experience, the cumulative experience of firms in
a joint venture will be considered. On the other hand, member
firms of a JV will be rated individually in terms of job capacity.

b. Deviations from the Terms
of Reference (TOR)

Deviations from the TOR in terms of scope and schedule of
activities and number of personnel may be allowed as long as
justified, and will not consequently lead to financial proposals
exceeding the Approved Budget for the Contract (ABC) and will
not deviate by more than twenty percent (i.e., + 20%) from the
allocated budgets for remuneration and reimbursable expenses
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indicated in the TOR. Any inconsistent provision in the bidding
documents, TOR or supplemental bid bulletins earlier issued is
hereby amended accordingly.

c. Page limitation for the
Technical Proposal Forms

There are no page limitations for any of the contents of the
Technical Proposal Forms. A font size of twelve (12) for the text
is advised.

d. Technical Proposal Form
2. Consultant’s References

This should contain relevant and similar services or projects
carried out in the last ten (10) years that best illustrate
qualifications. Any inconsistent provision in the bidding
documents and TOR is hereby amended accordingly.

Feasibility Studies for Non-Revenue Water Reduction and Control Projects and Concept Designs

for Sanitation Projects

e. Definition of a Concept
Design vis-a-vis the
required outputs of plans
and specification

The basic difference between a concept design and a full
feasibility study is that in the former secondary data and
information or those not generated by the consultant/study team
may be used while the latter requires the generation or production
of primary data. In the case of the sanitation subprojects, which
are described as concept design, the consultant may produce a
“generic” design to a particular water district which is phased into
septage (immediate) and sewerage system (long-term).

Relative to the term “generic”, the consultant should prepare
design specifications and other outputs which is applicable to each
water district and not approach it as a “one-size-fits-all”.

f. Environmental Analysis

In case the water district or local government unit has no specific
site for the sanitation subproject, the consultant may prepare
generic design specifications and generic EA report.

The consultant is required to produce sanitation programs which
should be phased into immediate and long-term. The immediate
phase may be a septage management program.

g. Water Treatment Specialist

The position is for a wastewater treatment specialist.

h. Cap of budget for each
sub-project/total project
cost.

The placement of budget cap for each subproject is not advisable
at the moment but will depend on the consultant’s manpower
exposure and work plan/approach.

i. Water District end-users

The Sanitation Program Concept Design for Bacolod City (Negros
Occidental) Water District is changed to a Non-Revenue Water
Study. Dipolog City (Zamboanga del Norte) Water District is
replaced by Gingoog City (Misamis Oriental) Water District as
among the end-users of the Sanitation Concept Design Study.
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Feasibility Study for the Establishment of a Commercial Sweet Sorghum Plantation and a Sweet
Sorghum Syrup Processing Plant in the Philippines

j. Opening of Technical The date of opening of technical proposals is changed from 10
Proposals November 2014, 3:30 PM to 03 November 2014, 1:30 PM.

Feasibility Study for the Appropriate Waste-to-Energy (WTE) Technology covering 178 Local
Government Units (LGUs) in the Manila Bay Region

k. Annex E of the Terms of | The revised Annex E of the TOR is attached herewith. The budget

Reference (TOR) for reimbursable expenses to be included in the financial proposal
shall not exceed the amount for reimbursable expenses plus
contingency cost indicated in the said revised Annex E of the TOR
in the total amount of PhP36,004,980.00, subject to item (b) of
this Bid Bulletin.

Issued on 16 October 2014, Pasig City.

S. REINOSO/JR.
Asgistant Director-Genergl and
Chairperson, NBAC
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ANNEX E
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Feasibility Study for the Appropriate
WTE Technology coveringl 78 LG Us
in the Manilu Bay Region

Breakdown of the Approved Budget for the Contract (ABC)

Remuneration Expenses

PhP17,940,000.00

(1) Project Manager

(1) Senior SWM Specialist

(1) Senior WTE Specialist

(4) SWM/WTE Specialist

(1) Financial Specialist

(1) Economic Specialist

(1) IT Specialist

Other Specialists

Reimbursable Expenses

PhP33,807,600.00

Workshops for the WACS

Transportation Costs

Project Office Space

Supplies, Materials, Equipment, Drawings, etc.

Field Allowance (including housing, per diem of specialists/other
staffs/Government Counterparts during fieldworks, etc.)

Conduct of WACS

DENR/NEDA Representative Expenses (i.e., meals, travel expense, lodging)

Communication Expenses

Total Expenses

PhP51,747,600.00

Contingency

PhP2,197,380.00

GRAND TOTAL

PhP53,944,980.00
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