



REPUBLIC OF THE PHILIPPINES

NATIONAL ECONOMIC AND DEVELOPMENT AUTHORITY

NEDA BIDS AND AWARDS COMMITTEE FOR CONSULTING SERVICES (NBAC-CS)

BID BULLETIN NO. 02


**PROCUREMENT OF CONSULTING SERVICES FOR THE CONDUCT OF FEASIBILITY
STUDY FOR THE ZAMBOANGA CITY IMPOUNDING DAM
PROJECT (ZCIDP)**

TO : ALL SHORTLISTED BIDDERS

Please be informed of the below amendments/revisions for the procurement of the above consulting services:

| PARTICULARS | AMENDMENT/ REVISION | | | | | | | | | | | | | | |
|---|---|---------|------|--------------------------------------|--|--------------------------------------|--|-------------------------|--|----------------|--|------------------|--|------------------|--|
| a. Pre-Bid Conference | The date and time of Pre-Bid Conference has been moved FROM: September 20, 2018, 11:40 AM TO: September 26, 2018, 10:40 AM | | | | | | | | | | | | | | |
| b. Deadline for submission of Bids/Technical Proposal | The deadline for submission of bids/technical proposal has been moved: FROM: October 09, 2018, 12:00 NN TO: October 11, 2018, 12:00 NN | | | | | | | | | | | | | | |
| c. Opening of Bids/Technical Proposal | The date and time of opening of bids/technical proposal has been moved FROM: October 09, 2018, 12:20 NN TO: October 11, 2018, 12:20 NN | | | | | | | | | | | | | | |
| d. Technical Proposal Form (TPF) 8 (Activity/Work Schedule), Section VII, Bidding Documents | The table on item B (<i>Completion and Submission of Reports</i>) is rectified as follows: <table><tr><th>Reports</th><th>Date</th></tr><tr><td>Draft Inception Report including WFP</td><td></td></tr><tr><td>Final Inception Report including WFP</td><td></td></tr><tr><td>Monthly Progress Report</td><td></td></tr><tr><td>Interim Report</td><td></td></tr><tr><td>Draft F/S Report</td><td></td></tr><tr><td>Final F/S Report</td><td></td></tr></table> | Reports | Date | Draft Inception Report including WFP | | Final Inception Report including WFP | | Monthly Progress Report | | Interim Report | | Draft F/S Report | | Final F/S Report | |
| Reports | Date | | | | | | | | | | | | | | |
| Draft Inception Report including WFP | | | | | | | | | | | | | | | |
| Final Inception Report including WFP | | | | | | | | | | | | | | | |
| Monthly Progress Report | | | | | | | | | | | | | | | |
| Interim Report | | | | | | | | | | | | | | | |
| Draft F/S Report | | | | | | | | | | | | | | | |
| Final F/S Report | | | | | | | | | | | | | | | |

Issued on September 20, 2018.


JONATHAN L. UY
Assistant Secretary
And Chairperson, NBAC-CS
NEDA-BA C