



REPUBLIC OF THE PHILIPPINES

NATIONAL ECONOMIC AND DEVELOPMENT AUTHORITY

NEDA BIDS AND AWARDS COMMITTEE on CONSULTING SERVICES

BID BULLETIN NO. 01


PROCUREMENT OF CONSULTING SERVICES FOR THE FORMULATION OF A MASTER PLAN FOR THE SUSTAINABLE URBAN INFRASTRUCTURE DEVELOPMENT IN GENERAL SANTOS CITY

TO : ALL INTERESTED PROPONENTS/BIDDERS

Please be informed of the following clarifications for the procurement of subject consulting services:

Particulars	Clarification/Amendment																				
1. Technical Proposal Form (TPF) 8. (Activity/Work Schedule), Section VII, Bidding Documents	<p>The table on Item B (<i>Completion and Submission of Reports</i>) is rectified as follows:</p> <table><tr><th>Reports</th><th>Date</th></tr><tr><td>Draft Inception Report including WFP</td><td></td></tr><tr><td>Final Inception Report</td><td></td></tr><tr><td>Monthly Progress Reports</td><td></td></tr><tr><td>Situational Analysis Report</td><td></td></tr><tr><td>Midterm Report</td><td></td></tr><tr><td>Preliminary Business Case/ Pre-FS Reports</td><td></td></tr><tr><td>Draft Final Report (Master Plan and Pre-FS)</td><td></td></tr><tr><td>INFRACOM, RDC SOCCSKSARGEN and/or General Santos City Development Council Presentations</td><td></td></tr><tr><td>Final Report (Master Plan and Pre-FS)</td><td></td></tr></table>	Reports	Date	Draft Inception Report including WFP		Final Inception Report		Monthly Progress Reports		Situational Analysis Report		Midterm Report		Preliminary Business Case/ Pre-FS Reports		Draft Final Report (Master Plan and Pre-FS)		INFRACOM, RDC SOCCSKSARGEN and/or General Santos City Development Council Presentations		Final Report (Master Plan and Pre-FS)	
Reports	Date																				
Draft Inception Report including WFP																					
Final Inception Report																					
Monthly Progress Reports																					
Situational Analysis Report																					
Midterm Report																					
Preliminary Business Case/ Pre-FS Reports																					
Draft Final Report (Master Plan and Pre-FS)																					
INFRACOM, RDC SOCCSKSARGEN and/or General Santos City Development Council Presentations																					
Final Report (Master Plan and Pre-FS)																					
2. Adjustment in the Deadline for Eligibility Submission and Schedule of Eligibility Opening, respectively	<p>From: 25 September 2018, 12:00 NN, To: 27 September 2018, 12:00 NN.</p> <p>From: 25 September 2018, 12:30 P.M., To: 27 September 2018, 12:20 P.M.</p> <p>Bid Opening will be at the OADG-IP Conference Room, 4th Floor, NEDA-sa-Pasig Building.</p>																				
3. Schedule of the Pre-Proposal/Bid Conference	<p>From: 11 October 2018, 11:20 A.M., To: 16 October 2018, 10:30 A.M.</p>																				

Issued on 14 September 2018, Pasig City.


JONATHAN L. UY
Assistant Secretary
and Chairperson, NBAC-CS
NEDA-BAC